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STATEMENT OF WORK (SOW) for
[nspection and Repair Only As Necessary (IROAN)
of the
Sensor Mobile Monitor System (SMMS) AN/MSC-77
NSN 6350-01-382-1826
P/N §7001B0000; CAGE 01365

1.0 Scope This Statement of Work (SOW) identifies the work effort that shall be performed by
the contractor for the IROAN of the Sensor Mobile Monitor System (SMMS) AN/MSC-77, NSN
6350-01-382-1820, part number 87001 B0000, CAGE 01365; hereafter referred to as the SMMS.
The SMMS’ major components to be mncluded in the IROAN process are the shelterized
AN/USQ-126 Sensor Monitor System (SMS), its environmental control unit (heater/air
conditioner), and the (model M1097) Heavy-High Mobility Multi-purpose Wheeled Vchicle
(HMMWV) on which the AN/USQ-126 sheiter is mounted. This document contains
requirements for restoration of the SMMS to Condition Code "A". Condition Code “A” is
defined as "serviceable and issuable without qualification, including new, used, repaired, and
reconditioned materiel that is serviceable and 1ssuable to all customers without limitation or
restriction, including materiel with more than six months shelf-life remaining.”

1.1 Background IROAN, for the purposes of this SOW, is defined as “that maintenance
technique which determines the minimum repairs necessary to restore equipment, including its
components and assemblies to prescribed maintenance serviceability and reliability standards
utilizing all necessary diagnostic equipment and applicable test procedures in order to minimize
disassembly and parts replacement.” IROAN of the SMMS (which is a fow density, combat
essential weapon system) shall ensure that all serviceability criteria are met or exceeded, and
optimum reliability of the original design (or approved modified configuration, if applicable) is
achieved.

2.0 Applicable Documents The following documents form a part of this SOW 1o the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DODISS) and supplement thereto
which 1s In effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shali be the
superseding requirement. Any remaining conflicts will be resolved at the discretion of the
Logistics Management Specialist (C41-SRI): Commander, Attn Logistics Management
Specialist (C41-SRI), Marine Corps Systems Command, 814 Radford Boulevard Suite 20320,
Albany, Georgia 31704-0320, telephone (229) 639-6567/8, DSN 367-6567/8.

2.1 Military Specifications

MIL-A-8625 Anodic Coatings for Aluminum and Aluminum Alloys

MIL-C-5541 Chemical Conversion Coatings on Aluminum and
Aluminum Alloys
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2.2

23

24

Militaryv Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2110 (EC) Restoration, Overhaul, and Repair of Electronic Equipment

Other Government Documents and Publications

TT 4400-15/1 Packaging, Handling, Storage, and Transportation of
Electrostatic Discharge Sensitive ltems

T™M 4750-15/1 Painting and Registration Marking of Marine Corps
Combat and Tactical Equipment
T™M 4750-15/2-8 Painting and Registration Marking of Marine Corps
Combat and Tactical Equipment (contains patterns)
T™M 09856A-10/1 Components List for the SMMS, AN/MSC-77
T™M 09850A-24&P/2 Maintenance Instructions With Parts Brecakdown
T™ 10-5411-224-14 Operator's, Unit, Direct Support & General Maintenance
for Lightweight Multipurpose Shelters Model No. S-788:G
Type 111
T™M 2320-50/1 Inspect and Repair Only as Necessary Manual

SOW-02-835-2-08770A-2/1 IROAN SOW for HMMWYV Series Trucks
SOW-02-837-1-07592F-2/1  IROAN SOW for TAMCN B0002 7B Air Conditioncrs
g87001B 1000 Technical Data Package for the AN/MSC-77

DoD 4000.25-1-M MILSTRIP Manual

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

Industry Standards

ANSI/ISO/ASQC Quality Systems — Model for Quality Assurance in
Q9002-1994 Production, Installation, and Servicing
ASTM-3951-98 Standard Practice for Commercial Packaging
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JESD625-A Requirements for Handling Elcctrostatic-Discharge
Sensitive (ESDS) Devices

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard for Configuration
Management

Copies of Military Specifications and Standards are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avcnue,
Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or
http://www.dodssp.daps.mil. Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
contracting officer: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford
Boulevard, MCLB, Albany, Georgia 31704-3019, commercial telephone number (229) 639-6761
or DSN 567-6761. Copies of engineering drawings, if applicable, shall be obtained from:
Commander, Attn: Supply Chain Management Center (Code 583-1), Marine Corps Logistics
Bases, 814 Radford Boulevard STE 20320, Albany, Georgia 31704-0320, commerctal telephone
number (229} 639-6410 or DSN 567-6410.

3.0 Requirements

3.1 General Tasks In fulfilling the specified requirements, the contractor shall be responsible
for all materials, labor, equipment, facilities, and replacement of missing/repair parts necessary
for inspection, diagnosis, restoration, and testing the SMMS. Upon completion of the IROAN
process, the subject equipment it shall be Condition Code "A".

3.2 Detail Tasks The following tasks describe the different phases for IROAN of the SMMS:

Phase | Pre-Induction

Phase 11 Repair

Phase 111 Inspection, Testing, and Acceptance

Phase IV Packaging, Handling, Storage and Transportation (PHS&T)

3.2.1 Phase I Pre-Induction Within five working days of inducting the SMMS into the
contractor’s facility, the Sensor Monitor System (SMS) shelter and air conditioning unit shall be
removed from the HMMWYV. Each of the major SMMS’s major components shall be evaluated
for repair feasibility. The contractor shall complete the Pre-Induction Inspection checklists
(Appendix A, B and C of TM 2320-50/1) in accordance with Paragraph 4.1.

3.2.1.1 HMMWY Pre-Induction The HMMWYV pre-induction process shall be in accordance
with SOW-02-835-2-08770A-2/1.

3.2.1.2 Air Conditioner Pre-induction The air conditioner pre-induction process shall be in
accordance with SOW-02-837-1-07592F-2/1. Although the model F18H35B air conditioner,
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NSN 4120-01-268-4451, ID# 09265A, 1s not specifically identified as being included in the
aforementioned SOW, the IROAN procedures are identical. SOW-02-837-1-07592F-2/1 has
been determined to adequately cover IROAN requirements for the BO0O02 7 series of air
conditioners. Additionally, the evaporator and condenser coils shall be mspected for indications
of environmental/physical damage and designated for replacement in the event that their
serviceability/reliability 1s questionable,

3.2.1.3 Sensor Monitor System (SMS) Pre-Induction A pre-induction inspection analysis
shall be performed on the SMS for evaluation of repair feasibility. {f repair is not feasible,
assign condition code H, and contact the Commander, Attn Logistics Management Specialist
(C4I-SRI), Marine Corps Systems Command (MCSC), 814 Radford Boulevard Suite 20320,
Albany, Georgia 31704-0320, telephone (229) 639-6567/8, DSN 567-6567/8, as soon as possible
for disposition instructions. Otherwise, assign CC "M" and induct the SMS into the repair cycle.

3.2.2 Phase II - Repair After pre-induction tests and inspections have been completed, repair
of the SMMS shall be accomplished as three separate 1tems, the M1097 H-HMMWYV, FISH35B
air conditioner, and the shelterized AN/USQ-126 Sensor Monitor System (SMS). All aluminum
and aluminum alloys shall be treated and protected against environmental effects and other
corrosion in accordance with MIL-A-8625 and MIL-C-5541. MIL-STD-2110 (EC) applies
throughout the SMS and the electronic assemblies of the H-HMMWV. The SMMS shall be
camouflage painted with CARC paint, in the green pattern color scheme, in accordance with TM
4750-15/1 and TM 4750-15/2-8.

3.2.2.1 HMMWY Repair The vehicle shall be processed in accordance with the Phase 11
IROAN paragraph of SOW-02-835-2-08770A-2/1.

3.2.2.2 Air Conditioner Repair Thc air conditioner shall be processed in accordance with the
Phase II IROAN paragraph of SOW-02-837-1-07592F-2/1.

3.2.2.3 Sensor Monitor System (SMS) Repair After pre-induction tests and inspections have
been completed, IROAN the SMS in accordance with this SOW, technical manual TM 10-3411-
224-14 and technical data package 87001B1000. Deficiencies noted on the Pre-Induction
Checklist (contractor format) shall be repaired/replaced. Components or assemblies shall not be
disassembled for replacement of parts unless that part has failed, or the component assembiy
wherein the part 1s located 1s disassembled for repair.

3.2.2.4 Technical Manuals Technical manuals TM 09856A-10/1 and TM 09850A-24&P/2
shall be used to assist the contractor throughout the [ROAN of the SMMS, especially during the
diagnosis, repair, and testing of the SMS. Additional technical manuals are referenced in SOW-
(02-835-2-08770A-2/1 and SOW-02-837-1-07592F-2/1.

3.2.3 Phase 111 - Inspection, Testing and Acceptance

a. Inspection, Testing, and Acceptance of the HMMWYV shall be conducted in accordance
with SOW-02-835-2-08770A-2/1.
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b. Inspection, Testing, and Acceptance of the air conditioner shall be conducted in
accordance with SOW-02-837-1-07592F-2/1.

c. Inspection, Testing, and Acceptance of the shelterized Sensor Monitor System shall be
in accordance with TM 09856A-24&P/2,

d. The Sensor Monitor System along with its air conditioner shall be remounted to the
HMMWYV in accordance with TM 098506A-24&P/2.

¢. Inspection, Testing, and Acceptance of the SMMS shall be in accordance with
TM 09850A-24&P/2, TM 10-5411-224-14, SOW-02-835-2-08770A-2/1, SOW-02-837-1-
07592F-2/1, and 87001 B1000.

f. The contractor shall be responsible for correcting any deficiencies identified during
mspection/testing. The Logistics Management Specialist (C41-SRT) may require the contractor
to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this
SOW.

3.2.4 Phase 1V - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this SOW. All SMMS cquipment repaired under this SOW is [or
immediate use upon receipt by the using units, No long-tcrm storage requirements exist.
PHS&T shall be in the best commercial practices of ATSM-3951-98, Equipment scheduled for
overseas delivery shall be in accordance with ATSM-3951-98, Paragraph 6.1, Export
Requirements, for air shipment, cnsuring all precautions are exercised to prevent damage.

b. Marking of all items for shipment shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for dclivery
of the repaired equipment. The contractor shall be responsible for shipment to the pre-
designated site. The Marine Corps will be responsible for transportation costs associated with
shipping the equipment to and from the contractor.

3.3 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM)
The Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE/GFM) requests and maintain a central control
system on all Marine Corps assets in the contractor’s possession. The MCA will forward a
GFE/GFM Accountability Agreement to the contractor for signature on an annual basis to
cstablish a chain of custody and identify property responsibilities for Marine Corps asscts. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be
done by mailing {Materiel Management Department, Management Control Activity (Code 573-
2), 814 Radford Boulevard STE 20320, Albany, Georgia 31704-0320} or faxing (commercial
229-639-5498 or DSN 567-5498) a copy of the DD1348. The MCA, in conjunction with the
Program Management Office (C41-SRI), reserve the right to deny any requests for GFE/GFM.
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Under no circumstances shall denial of such requests form a basis for cither work stoppages or
delays in delivery.

3.4 Contractor Furnished Materiel The contractor may requisition materiel as required in
the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP}, Chapter 11, provides guidancc to contractors on the requisitioning process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be bascd upon
cost effectiveness, availability of material, and the required completion/delivery date of the
SMMS.

3.5 Electrostatic Discharge (ESD) Control Program The contractor shall establish,
implement, and document an ESD control program following the guidelines provided in
JESDO025-A and as required by T1 4400-15/1. ESD protective measurcs shall be used during all
phascs of the IROAN to include; manufacturing, handling, inspection, repair, testing, marking,
packaging, storing, and transporting ESD components and assemblices.

3.6 Quality Assurance Provisions The contractor shall provide and maintain a Quality
System that, at a minimum, adheres to the requirements of ANST/ISO/ASQC Q9002-1994,
Quality Systems - Model for Quality Assurance in Production, Installation, and Servicing. The
program shall ensure quality throughout all areas to include fabrication, processing, assembly.
inspection, repair, test, maintenance, and preparation for delivery and shipping. Unless otherwise
specified in the contract, the contractor shall be responsible for performance of all inspection
requirements. The Logistics Management Specialist (C41-SR1) rescrves the right to
perform/witness any of the inspections deemed necessary to assure products and services
conform to the prescribed requirements.

3.7 Acceptance The performance of the contractor and the quality of work delivered,
including all equipment furnished and documentation written or compiled, shall be subject to in-
process reviews and inspection during performance of this SOW. Inspection may be
accomplished in-plant or at any of the contractor’s work sites/locations, The Logistics
Management Specialist (C41-SR1) and his designated representatives shall be permitted to
observe the performance of work/conduct inspections during normal work hours.

3.8 Rejection Failure to comply with any of the specificd requirements listed herein shall be
reason for rejection by the Logistics Management Specialist (C41-SR1). The contractor shall, at
no additional cost to the MCSC, correct the deficiencies and repeat the verification until an
acceptable compliance with acceptance test procedures is demonstrated.

3.9 Configuration Contrel The baseline configuration for the SMMS weapon system has
been established in the aforementioned Technical Manuals and the Technical Drawing Package,
87001B1000. Deviation from the established baseline configuration shall not be allowed without
the written approval of the Logistics Management Specialist (C41-SRI). All proposed permanent
changes to the fit, form or function of the baseline, shall require approval of an Engineering
Change Proposal. If necessary to temporarily depart from the established configuration, the
contractor shall prepare and submit a Request for Deviation (RFD). MIL-HDBK-61 and
ANST/EIA-649 may be used for guidance.
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4.0 Reports All reports required/referenced in this SOW and those required/referenced in
SOW-02-835-2-08770A-2/1 and SOW-02-837-1-07592F-2/1 shall be delivered (electronically)
to the Commander, Attn Logistics Management Specialist (C41-SRI), Marine Corps Systems
Command, 814 Radford Boulevard Suite 20320, Albany, Georgia 31704-0320, telephone (229)
039-6567/8, DSN 567-6567/8.

4.1 Pre-Induction Checklist The contractor shall complete the Pre-Induction Inspection
checklists on the HMMWYV . air conditioners and SMS shelter, for each SMMS repaired. Within
ten calendar days of completion of the pre-induction inspections, these documents shall be
delivered via electronic medium in Microsoft Word to the Commander, Attn Logistics
Management Specialist (C41-SR1), Marine Corps Systems Command, 814 Radford Boulcvard
Suite 20320, Albany, Georgia 31704-0320, telephone (229) 639-6567/8, DSN 567-6567/8.

4.2 Repairable Item Inspection Report The contractor shall provide a Repairable Ttem
Inspection Report for each SMMS undergoing IROAN to the Commander, Atin Logistics
Management Specialist (C41-SRI), Marine Corps Systems Command, 814 Radford Boulevard
Suite 20320, Albany, Georgia 31704-0320, telephone (229) 639-6567/8, DSN 567-6567/8. The
report shall be in contractor format and shall identify the United States Marine Corps SMMS
Serial Number.

4.3 Monthly Progress Reports The contractor shall provide Monthly Progress Reports
summarizing the progress and status of the SMMS IROAN Program to the Commander, Atin
Logistics Management Specialist (C4I-SR1I), Marine Corps Systems Command, 814 Radford
Boulevard Suite 20320, Albany, Georgia 31704-0320, telephone (229) 639-6567/8, DSN 567-
0567/8. Additionally, the report shall identify any problem/risk arcas that may be cause for
delay in completion of the SMMS IROAN.
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