# STATEMENT OF WORK (SOW) For the IROAN of the SHELTER, NONEXPANDABLE, 10 Foot EMI/EMC NSN: 5411-01-304-6122 P/N: 82A5049A0000 CAGE: 01365

#### SOW-03-844-1-09272A-2/1

- 1. This SOW identifies the work effort that shall be performed by the Contractor to rebuild the SHELTER, NONEXPANDABLE, 10 Foot EMI/EMC; NSN 5411-01-304-6122; P/N 82A5049A0000; CAGE: 01365.
- 2. The attached manuscript has been reviewed and is concurred upon by the following signers:

#### HARVEY C. DEARING

Weapon System/Equipment Manager Data Systems Section (Code 844-1) MCLB, Albany GA

GYSGT R. WRIGHT

Equipment Specialist Data Systems Section (Code 844-1) MCLB, Albany GA PATRICIA HUGYA

Inventory Manager Data Systems Section (Code 844-1) MCLB, Albany GA

# TABLE OF CONTENTS

<u>Paragraph</u>	<u>Title</u>	<u>Page</u>
1.0	Scope	1
1.1	Background	1
2.0	Applicable Documents	1
2.1	Military Specifications	1
2.2	Military Standards	1
2.3	Other Government Documents and Publications	1
2.4	Industry Standards	2
3.0	Requirements	2
3.1	General Tasks	2
3.2	Detail Tasks	2
3.2.1	Phase I (Pre-Induction)	3
3.2.2	Phase II (Repair)	3
3.2.3	Phase III (Inspection, Testing and Acceptance)	4
3.2.4	Phase IV (Packaging, Handling, Storage and Transportation (PHS&T))	4
3.3	Government Furnished Equipment (GFE)/Materiel (GFM) Accountability	
		4
3.4	Contractor Furnished Materiel (CFM)	5
3.5	Electrostatic Discharge (ESD) Control Program	5
3.6	Quality Assurance Provisions	5
3.7	Acceptance	5
3.8	Rejection	5
3.9	Configuration Control	5
4.0	Reports	6
4.1	Pre-Induction Checklist	6
4.2	Test/Inspection Report	6
4.3	Repairable Item Inspection Report	6
4.4	Monthly Progress Report	6
<u>Appendix</u>		
A	Standard Form 364 (Rev. 2-80)	A-1

# STATEMENT OF WORK For the IROAN of SHELTER, NONEXPANDABLE, 10 Foot EMI/EMC NSN 5411-01-304-6122

P/N: 82A5049A0000 CAGE: 01365

#### 1.0 Scope

This Statement of Work (SOW) establishes, sets forth tasks, and identifies the work effort that shall be performed by the Contractor to IROAN the 10 Foot EMI/EMC Shelter, NSN: 5411-01-304-6122; hereafter referred to as the EMI/EMC SHELTER. This document contains requirements to restore the EMI/EMC SHELTER, Drawing Number 82A5049A000, CAGE 01365, to Condition Code "A". Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned material which is serviceable and issuable to all customers without limitation or restriction, including material with more than 6 months shelf-life remaining."

**1.1 Background:** IROAN is defined as "That maintenance technique which determines the minimum repairs necessary to restore equipment components or assemblies to prescribed maintenance serviceability standards by utilizing all available diagnostic equipment and test procedures in order to minimize disassembly and parts replacement."

#### 2.0 Applicable Documents

The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DODISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

#### 2.1 Military Specifications

MIL-C-81309 Corrosion Preventive Compounds, Water Displacing,

Ultra Thin Film

2.2 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

**2.3** Other Government Documents and Publications: The issues of those documents cited below shall be used.

SL-3-09272A Components List for Shelter, Nonexpandable, 20ft,

EMI/EMC

TM 5410-14/1 Maintenance Complex	Intermediate Maintenance Instructions Electronics
TM 5411-14/1	Marine Corps Expeditionary Shelter System (MCESS) (Small Shelter Family) Operation and Maintenance Instructions
TM 5411-14&P/2	Marine Corps Expeditionary Shelter System, General Purpose Shelter, Operations and Maintenance Instructions with Repair Parts
82A5049A0000	Technical Data Package
DoD 4000.25-1-M	MILSTRIP Manual
NAVICPINST 4491.2A	Requisitioning of Contractor Furnished Materiel from the Federal Supply System

#### Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

#### 2.4 <u>Industry Standards</u>

JESD625 Requirements for Handling Electrostatic-Discharge

Sensitive ESDS Devices

ANSI/ISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in Production, Installation, and Servicing

#### Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration

Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the Contracting Officer: Commander, Attn: Contracting Officer (Code 891), Marine Corps Logistics Base, 814 Radford Blvd., Albany, Georgia 31704-1128, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn: Code 851-3, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

#### 3.0 Requirements

- **3.1** General Tasks: In fulfilling the specified requirements, the Contractor shall provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, and test and calibrate the EMI/EMC SHELTER. Upon completion of repairing the subject item it shall be Condition Code "A".
- **3.2** <u>Detail Tasks:</u> The following tasks describe the different phases for repair of the EMI/EMC SHELTER:

Phase I Pre-Induction

Phase I Repair

Phase III Inspection, Testing and Acceptance

Phase IV Packaging, Handling, Storage and Transportation (PHS&T)

- **3.2.1** Phase I Pre-Induction: A pre-induction inspection analysis shall be performed for each EMI/EMC SHELTER within five working days of induction into the Contractor's facility for evaluation of repair capability. If repair is not feasible, assign Condition Code "H" (CC "H"), notify Marine Corps Logistics Base (844-1), Albany, Georgia for disposition instructions, otherwise assign CC "M" and induct into the repair cycle. The Pre-Induction Checklist (Appendix A) shall be used to report all anomalies and shall be provided to the government in accordance with section 4.0 of this SOW.
- **3.2.2** <u>Phase II Repair:</u> After pre-induction tests and inspections have been completed, repair of the EMI/EMC SHELTER shall be accomplished in accordance with this SOW. Deficiencies noted on the Pre-Induction Checklist during Phase I shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair.

#### a. Hardware

- (1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, washers, turnlock fasteners, mandatory replacement items, safety, and one-time use items. Unserviceable would include any of the above that failed to function properly.
- (2) Ensure proper hardware locking devices are present on all moving mechanical assemblies.
- (3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.
- b. Publications and Documentation: In addition to the documents invoked in Section 3 of this SOW, the Contractor may use the following documents:

SL-3-09272A Components List for Shelter, Nonexpandable, 20ft,

EMI/EMC	١
---------	---

TM 5410-14/1 Maintenance Complex	Intermediate Maintenance Instructions Electronics
TM 5411-14/1	Marine Corps Expeditionary Shelter System (MCESS) (Small Shelter Family) Operation and Maintenance
Instructions	(Sman Sherter Family) Operation and Maintenance
MIL-C-81309	Corrosion Preventive Compounds, Water Displacing, Ultra Thin Film.
TM 5411-14&P/2	Marine Corps Expeditionary Shelter System (MCESS), General Purpose Shelter, Operations and Maintenance Instructions with Repair Parts.
82A5049A0000	Technical Data Package

c. Any Modification Instructions (MIs) or Engineering Change Proposals (ECPs) not

#### 3.2.3 Phase III - Inspection, Testing and Acceptance

previously applied shall be incorporated.

- a. Inspection, Testing and Acceptance of the EMI/EMC SHELTER shall be conducted in accordance with the documents and TM's listed in section 3.2.2.b.
- b. The Contractor shall be responsible for correcting any deficiencies identified during inspection/testing. MCLB (Code 844-1), Albany, GA representatives may require the Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

### 3.2.4 Phase IV - Packaging, Handling, Storage and Transportation (PHS&T)

- a. The Contractor shall be responsible for preservation and packaging for items being repaired under the terms of this statement of work. Items being prepared for long-term storage and shipment to overseas destinations shall be preserved and packaged in accordance with the level A requirements of MIL-STD-2073-1D, Appendix A, Table A.VI., Electronic Equipment. Items being prepared for domestic shipment, immediate use and short-term storage shall be to level B requirements.
  - b. Marking of all items shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the contractor with the shipping address(es) for delivery of the repaired equipment. The contractor shall be responsible for arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation costs associated with shipping the subject equipment to and from the Contractor.

- 3.3 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM) Accountability: GFE is government owned equipment authorized by contract for use by a commercial/government contractor. It is neither consumed during production nor incorporated into any product. GFM is materiel furnished to a contractor that will be consumed during the course of production or incorporated into product being manufactured/remanufactured under a contract/statement of work. In the event the Contractor does have GFE/GFM requirements, the Management Control Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate required GFE and will maintain a central control on Marine Corps assets in the Contractor's possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for signature to establish a chain of custody and property responsibilities for Marine Corps assets. The Contractor shall report receipt of all GFM and report consumption of GFM to the MCA.
- **3.4** Contractor Furnished Materiel (CFM): The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DoD Supply System.
- **3.5** Electrostatic Discharge (ESD) Control Program: The contractor shall establish, implement and document an ESD control program following the guidelines provided in *JESD625-A*. ESD protective measures shall be used during manufacturing, handling, inspection, test, marking, packaging, storing and transporting ESD sensitive components.
- 3.6 Quality Assurance Provisions: The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality Systems-Model for Quality Assurance in Production, Installation, and Servicing. The program shall ensure quality throughout all areas to include processing, assembly, inspection, test, maintenance, and preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall be responsible for performance of all inspection requirements. The Government reserves the right to perform any of the inspections set forth in the contract where such inspections are deemed necessary to assure products and services conform to the prescribed requirements.
- **3.7** Acceptance: The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to inprocess review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and Marine Corps representatives shall be permitted to observe the work or to conduct an inspection.
- **3.8** Rejection: Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCLB Code 844-1, Albany, representative. The Contractor shall, at no additional cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures is demonstrated.

- 3.9 <u>Configuration Control:</u> The contractor shall apply configuration control procedures to established configuration items. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If it is necessary to temporarily depart from the authorized configuration, the contractor shall prepare and submit a Request For Deviation. MIL-HDBK-61 (paragraph 4.3 and Table 4-9) and ANSI/EIA-649 (paragraph 5.3.4) provide guidance for preparing this configuration control document.
- **4.0** Reports: All report deliverables shall be submitted in hard copy to Commander (Code 844-1), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, unless directed otherwise in a Contract Data Requirements List.
- **4.1 Pre-Induction Checklist:** The Contractor shall complete the Pre-Induction Inspection Checklist (Appendix A) for each EMI/EMC SHELTER repaired. These documents shall be available prior to final acceptance testing. One copy of each document shall be provided to MCLB (Code 844-1) Albany, Georgia, after final acceptance of the EMI/EMC SHELTER.
- **4.2** <u>Test/Inspection Report:</u> The Contractor shall provide a Test/Inspection Report for each EMI/EMC SHELTER.
- **4.3** Repairable Item Inspection Report: The Contractor shall provide a Repairable Item Inspection Report for each EMI/EMC SHELTER. The report shall be identified by United States Marine Corps Serial Number.
- **4.4** Monthly Progress Reports: The Contractor shall provide Monthly Progress Reports summarizing the progress and status of the EMI/EMC SHELTER Program.

# CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved OMB No. 1704-0188

17 PRICE GROUP

18 ESTIMATED TOTAL PRICE

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contract Officer for the contract/PR No. listed in block E.

A. CONTRAC	LINE ITEM NO.	B. EXHIE	BIT	C. CATEGORY:		Th.(	00 . 30	v.v.	
D. SYSTEM/IT	'FM		E. CONTRACT/PE	TDP R No	IF CONT	TM RACTOR	Other XX	<u> </u>	
	Jonexpandable, 10	) Foot							
	EMI/EMC		1		1				
DATA ITEM No.	2. TITLE OF DATA ITEM		137	. D	3 SUBTITLE				
A001	Contractor's Pro	ogress, St	atus, and Manag	ement Report	<u> </u>	Monthly Progr	ess Repo	rt	
4. AUTHORITY (Da	tu Acquisition Document No.,	)	5. CONTRACT RÉFERE	NCE	L	6. REQUIRING OFFICE			
				SOW 4.4			OCDACE	=0 7044V	
7. DD 250 REQ	I-MGMT-80227	10. FREQUE		SOW 4.4 TI2. DATE OF FIRST:	SUBMISSION	MARCORL	TRIBUTION	25 (844)	
LT	REQUIRED		MTHLY	See Blk		14. 013	Idberioa	b COPIES	
R APP CODE	A	11. AS OF D	ATE	13. DATE OF SUBSE	QUENT	a. ADDRESSEE	P. 6		NAL,
				SUBMISSION See Blk	16		Draft	Reg	Repro
16. REMARKS	L			See Bik	10	MCLBA (844-1)	0	1	0
						Medail (0111)	+	-	<del>                                     </del>
Block 4 - Co	ontractor format is	authoriz	ed.						<del></del>
							+	<del>                                     </del>	<del> </del>
	ilor DI-MGMT-80	0227 as f	ollows: Delete pa	aragraphs 10.3g	g, 10.3h,				
10.3i, 10.3j, 1	10.3k, and 10.3n.								
n					1 0				
	he reporting perio				iay of				
each month.	Initial submission	i snall be	60 days after co	ntract.					
D1 1. 12 C	.,h.,	aione -l	11 ha 10 days afte	4la a 1a at lassaisa	aga dass				
of each mont	ubsequent submis b	sions sna	ii be 10 days aite	er the last busin	less day			ļ	<b>└</b>
or each mon	11,						<del>                                     </del>		
Distribution 9	Statement A: App	round for	nublic releace	listribution is u	nlimitad			<u> </u>	<b></b>
Distribution	Statement A. App	ioved for	puone reicase, e	iistribution is u	minica.		<del></del>	<del> </del>	<b></b>
								<del> </del>	<b></b>
							<del></del>	<del> </del>	<del></del>
							+	<del> </del>	<del> </del>
							+	_	<del> </del>
							+	<b>-</b>	
							<u> </u>	<u> </u>	<b></b>
							Д	<b>├</b>	<b></b>
							4	<del> </del>	<b></b>
						<u></u> _	<del>                                     </del>	<del> </del> -	<del></del>
						<u> </u>	+	<del></del>	<b>├</b> ──
						<del></del>	+	-	<del> </del>
						<del></del>	+	<del> </del>	<del></del>
						-		<del>                                     </del>	<del>                                     </del>
							†	<u> </u>	<b>_</b>
							<del>                                     </del>		<u> </u>
						15. TOTAL	0	1	0
G. PREPARED	BY	10	H. DATE	I. APPROVED E			J. DAT	F //	
Buche	JAW)	M T	10/2/00	SIM	enci	Dlaring	101	7/0	7
DD FORM 14	23-1, AUG 96 (EO)	<del>,</del> —		EDITION MAY BE US	ED /	- July -	Pa	ge 1 of	1 Pages
					/	Sesigned u	ising Perform		

### CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 1704-0188

J. DATE

Page

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contract Officer for the contract/PR No. listed in block E. A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: Other XXX TM

D. SYSTEM/ITEM F. CONTRACTOR E. CONTRACT/PR No. Shelter, Nonexpandable, 10 Foot EMI/EMC 2. TITLE OF DATA ITEM 3. SUBTITLE L DATA ITEM No. Repairable Item Inspection Report B001 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 4 AUTHORITY (Data Acquisition Document No.) SOW 4.3 DI-ILSS-80386 MARCORLOGBASES (844) DISTRIBUTION 9. DIST STATEMENT REQUIRED 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DD 250 REO. b. COPIES AS REQ See Blk 16 LT 8. APP CODE TE OF SUBSEQUENT a. ADDRESSEE Α SUBMISSION Draft See Blk 16 16. REMARKS MCLBA (844-1) 0 Block 4 - Contractor format is authorized. Block 10 - A separate report shall be submitted for each Shelter, Nonexpandable, 10 Foot EMI/EMC repaired. Blocks 12 & 13 – Submit report by Marine Corps Serial Number 30 days after completion of each Shelter, Nonexpandable, 10 Foot EMI/EMC. Block 14 – Reports shall be provided hard copy. Distribution Statement A: Approved for public release, distribution is unlimited. 15. TOTAL H. DATE I. APPROVED BY:

12/00

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204.

Arlington, VA 22202 4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contract Officer for the contract/PR No. listed in block E.

BONNIEWTIEM Shelter, Nonexpandable, 10 Foot EMILEMC TOTAL TIEST STITLE OF DATA FEW BOOZ  TOTAL OF DATA	A. CONTRACT	LINE ITEM NO.	B. EXHIB	BIT	C. CATEGORY		The	0.1 10		
Shelter, Nonexpandable, 10 Foot EMIEMC  TOTALTIEM See 2 THILLOF DATA HEN BOO2  TOTAL TIEM See 2 THILLOF DATA HEN BOO2  TOTAL TIEM See 2 THILLOF DATA HEN BOO2  TOTAL TIEM See 2 THILLOF DATA HEN BOO2  TOTAL SEE 3 SOW 4.2	D. CVCTEM/IT	Th.		LE CONTRACT/DI	TDP		TM	Other X2	<u>X</u>	
TOTAL PERMANS   STITLE OF DATA PIEW   Total Inspection Reports   SUBTILE		onexpandable, 1	0 Foot	E. CONTRACI/PI	ix NU.	F. CONTI	MOIUK			
A UTIONITY (Note Acquisition December No.)  DI-NDTI-S0809B  SOW 4.2  DI-NDTI-S0809B  SOW 4.2  Sec Blk 16  MCLBA (844-1)  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY.  G. PREPARED BY.  G. PREPARED BY.  M. DATE  I. APPROVED BY.  I. ADDRESSED  MCLBA (12 - Submit test report within 30 days after completion of Production Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY.  M. DATE  I. APPROVED BY.  I. DATE  I. APPROVED BY.  J. DATE  J. DATE	1 DATA ITEM No		<b>!</b>	L		3 SUBTITLE	<u> </u>			
DI-NDITI-80809B  SOW 4.2  DID  REQUESTOR  A ILASSIPATE  SEE BIK 16  A ILASSIPATE  SEE BIK 16  A CONTRACTOR SEE BIK 16  A CONTRACTOR SEE BIK 16  Block 12 - Submit test report within 30 days after completion of Production Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Distribution Statement A: Approved for public release, distribution is unlimited.  Block 13 - The contractor shall incorporate any Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Block 13 - The contractor shall incorporate any Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Block 13 - The contractor seeding and the state of the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days after.  Block 13 - The contractor shall incorporate any Government comments w				ection Reports		N <sub>1</sub>	onDestructive Testi	ing and Ir	spectio	n
TO SHEED BY THE PROVIDED BY TH	4 AUTHORITY (Da	ta Acquisition Document No	0.)	5. CONTRACT REFERE	ENCE	L	6. REQUIRING OFFICE			
7 DO 250 ROPE OF THE PROPERTY	Di	LNDTI_80809B			SOW 4.2		MARCORI	OGBASE	ES (844)	
DD RAPTODE A II AS OF DATE II			10. FREQUE			SUBMISSION			30 (011)	
A PAPPEOBLE A SOFDATE SUBMISSION SEED TO THE PROPERTIES ADDRESSEE TO THE PROPERTIES OF THE PROPERTIES								T	b. COPIES	
See Bik 16    See Bik 16   MCLBA (844-1)   0   1   0	8. APP CODE	A	11. AS OF DA		13. DATE OF SUBS		a. ADDRESSEE	Draft		
Block 4 - Contractor format is authorized.  Block 12 - Submit test report within 30 days after completion of Production Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Block 13 - The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPORED BY.  H. DATE    J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DATE   J. DAT					See Bll	k 16			""	
Block 12 – Submit test report within 30 days after completion of Production Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY.  H. DATE  I. APPROVED BY:  I. APPROVED BY:  I. DATE  I. APPROVED BY:  II. DATE  II. DATE  II. APPROVED BY:  III. DATE  IIII. DATE  III. DATE  III. DATE  III. DATE  III. DATE  III. DATE	16. REMARKS		<del>!</del>		1		MCLBA (844-1)	0	1	0
Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY.  H. DATE  1. APPROVED BY:  15. TOTAL  1. DATE	Block 4 - Cor	ntractor format is	authorize	·d.				-		
Acceptance Testing. MCLBA will provide acceptance/nonacceptance to the contractor within 30 days after.  Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY.  H. DATE  1. APPROVED BY:  15. TOTAL  1. DATE							<del>-</del>			1
Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.										
Block 13 – The contractor shall incorporate any Government comments within 30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.				ide acceptance/i	nonacceptance	to the				<u> </u>
G. PREDURED BY:  A. ALL J. L. APPROVED BY:  DD FORM 1423-1, AUG 96 (EC)  PREVIOUS EDITION MY BE USED  PREVIOU	contractor wi	thin 30 days afte	r.							
30 days of receipt. This review/approval cycle shall be repeated until the contractor receives approval from the Government.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.	Block 13 T	ha contractor cha	Il incorno	rate any Govern	ment commen	te within				
G. PREDORED BY:  A. Approved for public release, distribution is unlimited.  H. DATE  J. APPROVED BY:  A. APPROVED BY:  A. APPROVED BY:  J. DATE  JOZ / GO  PREVIOUS EDITION MY BE USED  PREVIOUS EDITION MY BE USED  Page 1 of 1 P								<del>                                     </del>		<u> </u>
G. PREPORED BY:  A. Approved for public release, distribution is unlimited.    Interport of the province of the public release, distribution is unlimited.    Interport of the public release, distribution is unlimited.   Interport of the public release, distribution is unlimited.   Interport of the public release, distribution is unlimited.   Interport of the public release, distribution is unlimited.   Interport of the public release, distribution is unlimited.   Interport of the public release, distribution is unlimited.   Inte					repeated until t	IIC.		-		<u> </u>
G. PREPORED BY.  H. DATE  1. APPROVED BY:  J. DATE  J. DA	contractor rec	cerves approvar i	iom die G	overimient.				<del></del>		<del> </del>
G. PREPORED BY.  H. DATE  1. APPROVED BY:  J. DATE  J. DA	Distribution S	Statement A: Apr	proved for	public release.	distribution is	unlimited.		+		+
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.				F,						1
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								+	<del> </del>	<del>                                     </del>
G. PRED BY:  H. DATE  I. APPROVED BY:  J. DATE										1
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										1
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										<u> </u>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										<u> </u>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										<b>↓</b>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.							<u> </u>	1		<u> </u>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								+	ļ	
G. PRED BY:  H. DATE  I. APPROVED BY:  J. DATE								+		<del> </del>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.							<del>-</del>	+		<del>                                     </del>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								<del> </del>		<del> </del>
EMILEMC    STHEOGRAPHEN   Test/Inspection Reports										
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.									<del></del>	
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								<del>                                     </del>	<del> </del>	<del>                                     </del>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.							<u> </u>	1	<u> </u>	<u> </u>
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								1		
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.										
DD FORM 1423-1, AUG 96 (EC)  H. DATE  1. APPROVED BY:  1. APPROVED BY:  1. DATE  1.								<u> </u>		<u> </u>
G. PRED BY:  H. DATE  I. APPROVED BY:  J. DATE	í						15 TOTAL	1 0	1	<u></u>
DD FORM 1423-1, AUG 96 (EQ) PREVIOUS EDITION MAY BE USED PART 1 of 1 P	G. PREPARED	BX:		H. DATE	I. APPROVED	BY:	PIO. TOTAL	1 -	<u>l</u> ,	<u> </u>
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED/ Page 1 of 1 P	Sich	I fu	at	10/2/00	Har	cen C	Vearing	10/	4/0	7)
plak a second of second of second of	DD FORM 14	23-1, AUG 96 (E <b>G</b> )		PREVIOUS	EDITION MAY BE U	SED/				1 Page

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions a searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuine Contract Officer for the contract/PR No. listed in block E.

addresses. Send comp	pleted form to the Governme					DC 20003. Flease DO NOT RE	- Oskir your for	so ciulei oi	i inese
A. CONTRACT	T LINE ITEM NO.	B. EXHI	BIT			TIM	04 ***	737	
D CVCTEM#T	EM		TE TYAKED A				Other X	<u>CX</u>	
Shelter, N	Nonexpandable, 1 EMI/EMC		E. CONTRA	C I/PR No.	F. CON	TRACTOR			
T DATA ITEM No.	C. CATEGORY: TOP: TM					—— Managem	ent		
	STEM/ITEM helter, Nonexpandable, 10 Foot EMI/EMC  ATTEMNO 2 THEORDATA TIEM Engineering Change Proposal Con EMI/EMC  DI-CMAN-80639C  SORRO 9 DIST STATEMENT ASREED SOW 3.9  SORRO 11 AS OF DATE SUBMISSION ASREED S		16 REQUIRING OFFICE						
							NI CODAC	50.061	
l .			ENITO		CLIDANCCIO			ES 851	
LT REQUIRED		TO. PREQUI				N 14. DI	T STRIBUTION	b. COPIES	
8. APP CODE	A	11. AS OF I		13. DATE OF SUBS		a ADDRESSEE	Draft	Reg	NAL Repro
16. REMARKS	1					MCLBA 851-2	+	<del></del>	0
Blocks 10 & permanently	12 – ECPs shall affect the baselin	be submit	ted for all p						
		sposition	determined	within 30 calendar	days upo	n			
				ng address:			+		
Distribution (	Statement A: App	proved fo	r public rele	ase, distribution is	unlimited	1.	<del> </del>		
								<u> </u>	,
								<u> </u>	
							‡		
	NATEMATEM Shelter, Nonespandable, 10 Foot EMI/EMC TATION NO. THE OF DATA IESM 100.1  THORITY Their Acquisition December No.  DI-CMANN-8063C  SOW 3.9  DI-CMANN-8063C  SOW 3.9  DI-CMANN-8063C  SOW 3.9  DI-CMANN-8063C  A DI-SECURING OFFICE  A I AS OF DATE  O SECURING OFFICE  A DATE OF SUBSICION SCIENCE  A DATE OF SUBSICION SCIENCE  A Contractor format is authorized.  Case 10 & 12 - ECPs shall be submitted for all proposed changes which manently affect the baseline of a configuration item. MIL-STD-973, benefix D applies.  Per will be reviewed and disposition determined within 30 calendar days upon apply by the government.  Per shall be transmitted via e-mail to the following address: matcomconfigmngmmi@matcom.usmc.mil  Tribution Statement A: Approved for public release, distribution is unlimited.								
							<del> </del>		
	DI-CMAN-80639C DI-CMA						‡		
	,	1				15. TOTAL	0	1	0
G. PREPARED	DBY:		H. DATE 9/26/	I. APPROVED	BY:	Degring		4/15	<u></u>
DEFORM 14	23-1, AUG 96 (EG)		/ KE	VIOUS EDITION MAY BE U	SED/	Designed			

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

# CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204.

Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these

	cted form to the Governmen LINE ITEM NO.	B. EXHIE		C. CATEG			-		
. CONTRACT	LINE ITEM NO.	B. EXIIIE	) i I		TDP	TM	Other XX	XX	
). SYSTEM/ITL	M	1	E. CONTRAC	T/PR No.	F. CON	TRACTOR			
Shelter, No	onexpandable, 10	) Foot							
	EMI/EMC								
DATA ITEM No. 1	2. TITLE OF DATA ITEM		D	(FD)	3. SUBTIT		M		
2002	Re	quest for	Deviation (F	(FD)		Configuration	Managem	ient	
ALITHORITY (Day	a Acquisition Document No		5. CONTRACT RI	FERENCE		6. REQUIRING OFFICE			
		.,	J. CONTROLET IC			1			
	CMAN-80640B			SOW 3.9			RLOGBAS	SES 851	
DD 250 REQ. LT	DIST STATEMENT REQUIRED	10. FREQUE			FIRST SUBMISSIO	N 14. D	ISTRIBUTION	ь copies	
APP CODE	•	11. AS OF D	AS REQ		Blk 16 SUBSEQUENT		-		VAL
AIT COIL	Α	III. AS Or B	312	SUBMISSI		a. ADDRESSEE	Draft	Reg	Repro
REMARKS						MCLBA 851-2	0	<u> </u>	-0
ock 4 Con	tractor format is	authoriza	d					<u> </u>	
ock 4 - Con	tractor format is	aumonze	u.						
a -1 10 P- 1	2 DEDa al-all la		منمعيات معالم	و معالم مناسم والعرب	سمينامات				
	2 - RFDs shall b								
	g material which	i does not	meet the pre	serided config	guration				
cumentation	п.								
T 111		.,.	1.4 • •	dation of	43				
	reviewed and dis		determined v	ithin 30 calen	dar days				
on receipt b	y the governmen	nt.							
			a 64 :						
	transmitted via			g address:					L
bmatcomcor	nfigmngmnt@m	atcom.usr	nc.mil						
		1.0	111 1	4:	. 1	1		<u> </u>	
istribution S	tatement A: App	roved for	public relea	se, distribution	i is unlimited	1.		<u> </u>	
								<u> </u>	
								<u> </u>	
								<u> </u>	
								<u> </u>	
						<u> </u>		<u> </u>	<u> </u>
								<u> </u>	1
						<u></u>		ļ	ļ
						<u> </u>		<del> </del>	<del>                                     </del>
						<u></u>		<b> </b>	
						<u></u>	$\bot$	<u> </u>	1
								Ļ	L
								Ļ	ļ
								<u> </u>	<b> </b>
						<u></u>		<u> </u>	1
							$\bot$		<u> </u>
	/	7 -				15 7000			<u> </u>
DDED + DED 1	DV	$\perp A$	III DATE	Tr appiner	/CD DV	15. TOTAL	0	1 1	0
PREPARED	BY: /1 //t/		H. DATE	I. APPROV	'EDBY:		J. DAT	E/	/
$\nu$	$\sim 10.112$	1.01	14/36//	11/10//1	and of	1104	1/2/	14/1	22
INNI (V	<i>)   /</i>   1 / #		1 1 (2) (2) (1)		111816	UXUINIME	1///	-///	///

17. PRIČE GROUP

18. ESTIMATED TOTAL PRICE