Statement Of Work For Rebuild of the Power Supply Assembly (P/O CV-4089/MRC-142) NSN 6130-01-352-3547

SOW-03-847-2-8E720B-1/1

Prepared by
Marine Corps Systems Command, Code C4IHF
Marine Corps Logistics Bases, Albany, GA.

Table of Contents

Section	on/Para	Page
1.0	Scope	1
1.1	Background	1
2.0	Applicable Documents	1
2.1	Military Standards	1
2.2	Other Government Documents and Publications	1
2.3	Industry Standard	2
3.0	Requirements	2 2 2 3 3 3
3.1	General Tasks	2
3.2	Detail Tasks	3
3.2.1	Phase I - Pre-induction	3
3.2.2	Phase II - Rebuild	
3.2.3	Phase III - Inspection, Testing and Acceptance	3
3.2.4	Packaging, Handling, Storage and Transportation (PHS&T)	4
3.3	Configuration Control	4
3.4	Government Furnished Equipment (GFE)/Government	
	Furnished Materiel (GFM)	4
3.5	Contractor Furnished Materiel	4
3.6	Electrostatic Discharge (ESD) Control Program	5
3.7	Electromagnetic Environmental Effects (E ³) Procedures	5
3.8	Quality Assurance Provisions	5 5 5 5
3.9	Acceptance	5
3.10	Rejection	5
	Appendix A	A-1

STATEMENT OF WORK FOR THE Rebuild of the Power Supply Assembly (P/O CV-4089/MRC-142) NSN 6130-01-352-3547

- 1.0 Scope. This Statement of Work (SOW) establishes and sets forth tasks and identifies the work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is defined as the commercial or government entity performing the rebuild) in the rebuild effort of the Power Supply Assembly. These documents contain requirements to restore the Power Supply Assembly to Condition Code "A." Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned material which is serviceable and issuable to all customers without limitation or restriction, including material with more than six months shelf-life remaining."
- 1.1 <u>Background</u>. Rebuild is defined as: That maintenance technique to restore an item to a standard as near as possible to original or new condition in appearance, performance, and life expectancy. This is accomplished through a maintenance technique or complete disassembly of the item, inspection of all parts or components, repairs or replacement of worn or unserviceable elements using original manufacturing tolerances and/or specifications and subsequent.
- 2.0 <u>Applicable Documents</u>. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below shall be used.

TM 09543A-35/1 Vol I of II	Maintenance Manual for the Radio Terminal Set AN/MRC-142	PCN 184 095433 00
TM 09543A-35/1 Vol I of II CH001	Maintenance Manual for the Radio Terminal Set AN/MRC-142 w/change	PCN 184 095433 01
TM 09543A-35/2 Vol II of II	Maintenance Manual for the Radio Terminal Set AN/MRC-142	PCN 184 095434 00

SL-4-09543A w/CH003 Radio Set, AN/MRC-142 PCN 124 095430 03

TI-5820-25/22 Electromagnetic PCN 168 047801 00

Environmental Effects (E3) Procedures for Communications

Electronics Equipment

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)

MIL- HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD626-A Requirements for Handling Electrostatic-Discharge

Sensitive (ESDS) Devices

ANSI/ISO/ASQC Q9003-1994 Quality Systems-Model for Quality Assurance in

Final Inspection and Test

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration

Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697- 2179 or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the contracting officer: Commander, Marine Corps Logistics Bases, Attn: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Albany, Georgia 31704-3019, commercial telephone number, (229) 639-6773 or DSN 567-6773. Copies of engineering drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn: (Code 583-1), 814 Radford Blvd. STE 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 Requirements.

- 3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:
- a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, test and calibrate the Power Supply Assembly. Upon completion of rebuild, the subject item shall be Condition Code "A."

- b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems Command (MCSC), (Code C4IHF), Albany, Georgia authorized representative.
- 3.2 <u>Detail Tasks</u>. The following tasks describe the different phases for rebuild of the Power Supply Assembly.
- 3.2.1 <u>Phase I- Pre-induction</u>. A pre-induction inspection analysis shall be performed for each Power Supply Assembly using the Contractor Facility's diagnosis, inspection and testing techniques to determine extent of work and parts required. These findings shall be annotated on the Pre- Induction Checklist (Appendix A).
- 3.2.2 <u>Phase II -Rebuild</u>. After pre-induction tests and inspections have been completed, repair of the Power Supply Assembly shall be accomplished in accordance with this SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase I shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair. Any approved Modification Instructions (MIs) or Engineering Change Proposals (ECPs) shall be incorporated.

a. Hardware

- (1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc., in accordance with this SOW. Unserviceable would include any of the above that failed to function properly.
- (2) Ensure proper hardware locking devices are present on all moving mechanical assemblies.
- (3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance

- a. Inspection, Testing and Acceptance of the Power Supply Assembly shall be conducted in accordance with TM-09543A-35/1 Vol I of II, TM-09543A-35/1 Vol I of II CH001, TM-09543A-35/2 Vol II of II, SL-4-09543A w/CH003, TI-5820-25/22.
- b. The Contractor shall be responsible for conducting required tests and shall ensure all necessary personnel are notified prior to completion of the final acceptance. Acceptance tests shall be held at the contractor's facility. MCSC, (Code C4IHF), Albany, Georgia, representatives shall be given a minimum of two weeks notice prior to commencement of acceptance testing.
- c. The Contractor shall be responsible for correcting any deficiencies identified during inspection/testing. MCSC, (Code C4IHF), Albany, Georgia, representatives may require the Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

3.2.4 Phase IV - Packaging, Handling, Storage and Transportation (PHS&T).

- a. The Contractor shall be responsible for preservation and packaging of items being repaired under the terms of this statement of work. Items scheduled for long-term storage or shipment to overseas destinations shall be preserved and packaged in accordance with the level "A" requirements of MIL-STD-2073-1D, Appendix A., Table A.VI., Electronic Equipment. Items scheduled for domestic shipment for immediate use or short-term storage shall be in accordance with level "B" requirements.
 - b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the Contractor with the shipping address(es) for delivery of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the predesignated site(s). The Marine Corps will be responsible for costs associated with shipping the subject equipment to and from the Contractor.
- 3.3 <u>Configuration Control</u>. The contractor shall apply configuration control procedures to established configuration items. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If it is deemed necessary to temporarily depart from the authorized configuration, the contractor shall prepare and submit a Request for Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration control document.
- 3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central control system on all government owned assets in the contractor's possession. The MCA will forward a GFE Accountability Agreement to the contractor for signature on an annual basis to establish a chain of custody and identify property responsibilities for Marine Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be done by mailing (Materiel Management Department, Management Control Activity (Code 573-2) 814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498 or DSN 567-5498) a copy of the DD1348).
- 3.5 <u>Contractor Furnished Materiel (CFM)</u>. The contractor may requisition materiel as required in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides guidance to contractors on the requisitioning process. The contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness, availability of materiel and the required completion/delivery date.
- 3.6 <u>Electrostatic Discharge (ESD) Control Program.</u> The contractor shall establish, implement and document an ESD control program following the guidelines provided in JESD625-A. ESD protective measures shall be used during manufacturing, handling, inspection, testing, marking, packaging, storing and transporting ESD sensitive components.

- 3.7 <u>Electromagnetic Environmental Effects (E3) Procedures</u>. The Contractor shall plan for and use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in conjunction with the detailed requirements specified in this document.
- 3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems Model for Quality Assurance in Final Inspection and Test. The program shall ensure quality throughout all areas to include processing, assembly, inspection, testing, maintenance, and preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall be responsible for performance of all inspection requirements. MCSC, (Code C4IHF), Albany reserves the right to perform any of the inspections set forth in the contract where such inspections are deemed necessary to assure products and services conform to the prescribed requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the Power Supply Assembly will meet or exceed its original performance characteristics. Inspection Test Plan shall be sent to: Marine Corps Systems Command, Attn: Logistics Management Specialist (Code C4IHF), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320.
- 3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to in-process review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and MCSC, (Code C4IHF), Albany, Georgia representatives shall be permitted to observe the work or to conduct an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units meet all requirements.
- 3.10 <u>Rejection.</u> Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCSC, (Code C4IHF), Albany, representative. The Contractor shall, at no additional cost to MCSC, (Code C4IHF), Albany, Georgia, correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures is demonstrated.

S - Serviceable

Pre-Induction Checklist Power Supply Assembly (P/O CV-4089/MRC-142)

M - Missing

- 1. Inspect for dirt, dust, sand, etc.
- 2. Inspect for rust and/or corrosion damage.
- 3. Inspect for any physical damage to unit, cuts, dents, cracks, or broken pins.
- 4. Ensure that all screws, washers, nuts, bolts, etc. are attached.

U - Unserviceable

Inventory/Serviceability check:		<u>Condition</u>	Remarks
1.	Nameplate		
3.	Label		
4.	Handle		
5.	Chassis Assembly		
6.	Connector, J1		
7.	Hardware (Screws, Washers, etc.)		

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Elefenso, Washington Headquarters Services. Cirectorate for Information Operations and Reports in/O1 0188; 1215 Jefferson Davis Highway, Soute 1204, Arlington, VA 22702-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid QMB control number. Please DD NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contractified in Black E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: TOP TM OTHER X	1.						
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR Power Supply Assembly							
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE	17. PRICE GROUP						
A001 Inspection and Test Plan Quality Control/Assurance and Inspection							
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE						
DI-QCIC-81110 SOW 3.8 MCSC (C4IHF), Albany, GA	 						
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION DD REQUIRED ONE/R See Blk 16	41						
N/Λ . A $A = \{1.000000000000000000000000000000000000$							
16. REMARKS MCSC (C4IHF) 0 1 0	- !						
	-						
Blk 12: Submit 30 days after contract award by LT. Government requires 60 Albany, GA days to review and comment.							
Blk 13: Final due 30 days after receipt of Government comments, Submit final plan by DD 250.]						
plan by DD 250.							
	1!						
Distribution Statement A: Approved for Public Release; Distribution is Unlimited.							
	·						
	-						
	-						
	ļ.						
	-						
	1						
	1						
	i .						
	1						
	:						
	:						
	1						
	_						
	1						
15. TOTAL	-						
$ \cdot \cdot \cdot \cdot \rangle$							
16 16 17 19 19 19 19 19 19 19 19 19 19 19 19 19							

DD FORM 1423-1, AUG 96 (EG)

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports :0701 01881, 1215 Jefferson Davis Highway. Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any genalty for faving to comply with a collection of information if it does not display a currently valid DMB control number. Please 00 NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contractific No. Institute of the Contractific No.

BOOL Request For Deviation BOOL Request For Deviation Configuration Management Latriday and Secretary 2011 BOOL MAN-806-60C SOW 3.3 SOW 3.3 SOW 3.3 SOW 3.1	A. CONTRACT LINE ITEM NO.		B. EXHIBIT	•	C. CATEGORY:	OTHE	R X				
Power Supply Assembly	D SYSTEMUTEM			F CONTRACTION				_			
BB01 Request For Deviation Configuration Management Latinguilly discussed the configuration of the configuration		Supply Assembly	,	C. COMMINACIJI II.		I COMITA	AUTUN				1
Contract of the Asymptotic Scale of the Contract of the Cont	1. DATA ITEM NO.	2. TITLE OF DATA ITEM				3. SUBTITLE					17. PRICE GROUP
Contract of the Asymptotic Scale of the Contract of the Cont	12(V) 1		Downwat	Law Daviation		•	Configuration Ma				:
DI-CMAN-80640C SOW 3.3 MCLBA (583) 1. 20 10 10 11		itian Ascoment No I	Request				•	nageme	ent		18. ESTIMATED
LT SAREO SEE BIS 16 A A SAREO SEE SAREO SAREO SEE S	1			3. COMPINACI NETENEM				A (583)		
Let A A I DISTRICT DESCRIPTION OF A PROPERTY	7. DD 250 REQ			•			14. DISTRIBUTION				1
Biks 10. & 12. ** RFDs shall be submitted in .pdf or .doc format is authorized. Biks 10. & 12. ** RFDs shall be submitted to obtain authorization to deliver nonconforming material which does not used tryescribed configuration. RFDs will be reviewed and disposition determined within 20 working days upon recept by the Government. Block 14. ** RFDs shall be transmitted via E-Mail to the following address: mbmaconconfiguration user. mit Distribution Statement A: Approved for Public Release; Distribution is Unlimited. G. PREPARED BY H. DATE LAPPROVED BY J. DATE J. DAT	LT	KEQUIKED		<u> </u>		6			b. COPIES		
To strict the submitted in pdf or .doc format is authorized. Biks 10 & 12 - RFDs shall be submitted to obtain authorization to deliver nonconforming material which does not meet prescribed configuration documentation. RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government. Block 14 RFDs shall be transmitted via E-Mail to the following address: mbnateomeonfigungmateon.usme. mi Distribution Statement A: Approved for Public Release; Distribution is Unlimited. G. PREPARED BY H. DATE L. APPROVED BY J. DATE J. DA			11, AS OF DAT	TE.			a ADDRESSEE	Draft	Fi	nal	
Bik 4 - Contractor format submitted to obtain authorized. Biks 10, & 12 - RTDs shall be submitted to obtain authorization to deliver decomendation. RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government. Block 14: RFDs shall be transmitted via E-Mail to the following address: mbmatcomconfigungment@matcom.usmc.mi Distribution Statement A: Approved for Public Release; Distribution is Unlimited. G. PREPARED BY H. DATE L. APPROVED BY J. DATE	l	<u> </u>	<u>:</u>				1. (CL D.) (502.4)	<u>. </u>			
RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government. Block 14. RFDs shall be transmitted via E-Mail to the following address: mbmatcomconfigningmnt@matcom.usmc.mil Distribution Statement A: Approved for Public Release; Distribution is Unlimited.	Blk 4 - Contrac	ctor format submi	tted in .pe	df or .doc form	nat is authorized.		MCLBA (583-1)	ļ ⁰	1	0	
RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government. Block 14. RFDs shall be transmitted via E-Mail to the following address: mbmatcomconfigningmnt@matcom.usmc.mil Distribution Statement A: Approved for Public Release; Distribution is Unlimited.	Blks 10 & 12 - nonconforming documentation.	RFDs shall be su material which d	bmitted to loes not tr	o obtain authorieet prescribed	rization to deliver l configuration						
G. PREPARED BY H. Date 1. Approved by 1. Ap											
G. PREPARED BY H. Date 1. Approved by 1. Ap	Block 14: RFD	s shall be transmi	itted via F	E-Mail to the f	ollowing address:			1	 		:
G. PREPARED BY H. DATE L. APPROVED BY J. DATE TO COLLINS 12 Oct Oll Many Collins 13 Oct Oll Many Collins 14 Oct Oll Many Collins 15 TOTAL Onder 17 Oct Oll Many Collins 16 TO Cot Oll Many Collins 17 Oct Oll Many Collins 18 Total Onder 17 Oct Oll Many Collins 18 Total Onder 18 Total Onder 19 Oct Oll Many Collins 18 Total Onder 19 Oct Oll								+			
G. PREPARED BY H. DATE L. APPROVED BY J. DATE TO COLLINS 12 Oct Oll Many Collins 13 Oct Oll Many Collins 14 Oct Oll Many Collins 15 TOTAL Onder 17 Oct Oll Many Collins 16 TO Cot Oll Many Collins 17 Oct Oll Many Collins 18 Total Onder 17 Oct Oll Many Collins 18 Total Onder 18 Total Onder 19 Oct Oll Many Collins 18 Total Onder 19 Oct Oll	Distribution Sta Unlimited.	atement A: Appro	oved for P	ublic Release;	Distribution is						
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											:
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											!
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL							-				
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 When IT DOT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL								<u> </u>			
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL								1			
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL								1			
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL]]	
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL								<u> </u>			
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL									-		
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											İ
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL											
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL]			!
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL							·				i
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE 120 to 1 Whan H Donder 17 DCT OL									4		İ
Done Collins 120to1 William H Souder 17 DCT OL	G. PREPARED RY			H. DATF	1 APPROVED BY	' '	15. TOTAL		1	0	i
The state of the s	<i>™</i>	p n1)		12 10 4		11	12 C	1		7) [
THE PURING LAZIS-SIGNED MINISTER PROPERTY PROPER	DD FORM 1423-1	LALIG 96 (FC)	<u>~</u>	TICUU PRE	VIOUS EDITION MAY BE U		Jonath	Page	JC∕I of	Pages	i