Statement of Work for Rebuild of Power Amplifier Module, A1 5999-01-065-9006 P/O AN/PRC-104B(V)1

SOW-03-847-2-87258B-1/1

Prepared by Marine Corps System Command, Code C4IHF Marine Corps Logistics Bases, Albany, GA.

Table of Contents

Section/Para						
1.0	Scope		1			
1.1	Background		1			
2.0	Applicable Documents		1			
2.1	Military Standards		1			
2.2	Other Government Documents and Publications		1			
2.3	Industry Standards		2			
3.0	Requirements		2			
3.1	General Tasks		2 3 3			
3.2	Detail Tasks		3			
3.2.1	Phase I - Pre-induction	1	3			
3.2.2	Phase II - Rebuild		3			
3.2.3	Phase III - Inspection, Testing and Acceptance		3			
3.2.4	Packaging, Handling, Storage and Transportation (PHS&T)		4			
3.3	Configuration Control		4			
3.4	Government Furnished Equipment (GFE)/ Government Furnished					
	Materiel (GFM)		4			
3.5	Contractor Furnished Material		4			
3.6	Electrostatic Discharge (ESD) Control Program		5			
3.7	Electromagnetic Environmental Effects (E ³) Procedures		5			
3.8	Quality Assurance Provisions		5			
3.9	Acceptance		5			
3.10	Rejection		5			
	Appendix A		A-1			

STATEMENT OF WORK FOR THE Rebuild of the Power Amplifier Module, A1

5999-01-065-9006

- 1.0 Scope. This Statement of Work (SOW), along with the Rebuild Standard RS-07748A-50/4, establishes and sets forth tasks and identifies the work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is defined as the commercial or government entity performing the rebuild) in the rebuild effort of the Power Amplifier Module. These documents contain requirements to restore the Power Amplifier Module to Condition Code "A." Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned material which is serviceable and issuable to all customers without limitation or restriction, including material with more than 6 months shelf-life remaining."
- 1.1 <u>Background</u>. Rebuild is defined as "That maintenance technique used to restore an item to a standard as near as possible to original or new condition in appearance, performance, and life expectancy. This is accomplished through a maintenance technique or complete disassembly of the item, inspection of all parts or components, repairs or replacement of worn or unserviceable elements using original manufacturing tolerances and/or specifications and subsequent reassembly of the items."
- 2.0 <u>Applicable Documents</u>. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Standards.

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below shall be used.

Engineering Drawing 755002A0650 CAGE 87900	Power Amplifier, Module A1	
SL-4-09214A	Repair Parts List for AN/PRC-104	PCN 124 092140 00
SL-4-09214A	Repair Parts List Ch. 1	PCN 124 092140 01
TM-07748B-45/2	Maintenance Insturction for	PCN 184 077482 00

The AN/PRC-104

RS 07748A-50/4 Rebuild Standard for Jan 1979

AN/PRC-104 w/Ch. 1 PCN 170 070748 00

TI-5820-25/22 Electromagnetic Environmental May 1999

Effects Procedures for Installation PCN 168 047801 00 of Communication Equipment on

US Marine Corps Platforms

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 <u>Industry Standards</u>

JESD625-A Requirements for Handling Electrostatic-Discharge Sensitive

ESDS Devices

ANSI/ISO/ASQC Quality Systems-Model for Quality Assurance in Production,

Q9002-1994 Installation and Servicing

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, Pa. 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany, Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 Requirements.

- 3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:
- a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, test and calibrate the Power Amplifier Module, A1. Upon completion of rebuild, the subject item shall be Condition Code "A."

- b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems Command (MCSC), (Code C4IHF), Albany, GA, authorized representative.
- 3.2 <u>Detail Tasks</u>. The following tasks describe the different phases for rebuild of the Power Amplifier Module, A1.
- 3.2.1 <u>Phase I- Pre-induction</u>. A pre-induction inspection analysis shall be performed for each Power Amplifier Module, A1 using the Contractor Facility's diagnosis, inspection and testing techniques to determine extent of work and parts required. These findings shall be annotated on the Pre- Induction Checklist (Appendix A) and shall be provided to the government.
- 3.2.2 <u>Phase II -Rebuild</u>. After pre-induction tests and inspections have been completed, repair of the Power Amplifier Module, A1 shall be accomplished in accordance with this SOW and Rebuild Standard RS 07748A-50/4. Deficiencies noted on the Pre-Induction Checklist during Phase I shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair. Incorporate all approved Modification Instructions (MIs) or Engineering Change Proposals (ECPs) not previously incorporated.

a. Hardware.

- (1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc., in accordance with Rebuild Standard RS 07748A-50/4. Unserviceable would include any of the above that failed to function properly.
- (2) Ensure proper hardware locking devices are present on all moving mechanical assemblies.
- (3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance

- a. Inspection, Testing and Acceptance of the Radio Set shall be conducted in accordance with TM-07748B-45/2, SL-4-09214A, RS 07748A-50/4 and Engineering Drawing 755002A0650, CAGE 87990. Ensure that all approved ECPs and MIs have been incorporated.
- b. The Contractor shall be responsible for conducting required tests and shall ensure all necessary personnel are notified prior to completion of the final acceptance. Acceptance tests shall be held at the contractor's facility, MCSC (Code C4IHF), Albany, Georgia, representatives shall be given a minimum of two weeks notice prior to commencement of acceptance testing.
- c. The Contractor shall be responsible for correcting any deficiencies identified during inspection/testing. MCSC (Code C4IHF), Albany, Georgia, representatives may require the Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

- a. The Contractor shall be responsible for preservation and packaging of items being repaired under the terms of this statement of work. Items scheduled for long term storage or shipment to overseas destinations shall be in accordance with MIL-STD-2073-1D, Appendix A, Table A.VI., Electronic Equipment. Items scheduled for domestic shipment for immediate use or short-term storage shall be in accordance with level B requirements.
 - b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the contractor with the shipping address(es) for delivery of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the predesignated site(s). The Marine Corps will be responsible for transportation costs associated with shipping the subject equipment to and from the Contractor.
- 3.3 <u>Configuration Control</u>. The contractor shall apply configuration control procedures to established configuration items. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If it is necessary to temporarily depart from the authorized configuration, the contractor shall prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration control document.
- 3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central control system on all government owned assets in the contractor's possession. The MCA will forward a GFE Accountability Agreement to the contractor for signature on an annual basis to establish a chain of custody and identify property responsibilities for Marine Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be done by mailing (Materiel Management Department, Management Control Activity (Code 573-2) 814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498 or DSN 567-5498) a copy of the DD1348).
- 3.5 <u>Contractor Furnished Materiel (CFM)</u>. The contractor may requisition materiel as required in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides guidance to contractors on the requisitioning process. The contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness, availability of materiel and the required completion/delivery date.
- 3.6 <u>Electrostatic Discharge (ESD) Control Program</u>. The contractor shall establish, implement and document an ESD control program following the guidelines provided in JESD625-A. ESD protective measures shall be used during manufacturing, handling, inspection, testing, marking, packaging, storing and transporting ESD sensitive components.

- 3.7 <u>Electromagnetic Environmental Effects (E3) Procedures</u>. The Contractor shall plan for and use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in conjunction with the detailed requirements specified in this document.
- 3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality Systems Model for Quality Assurance in Production, Installation, and Servicing. The program shall ensure quality throughout all areas to include processing, assembly, inspection, test, maintenance, and preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall be responsible for performance of all inspection requirements. MCSC (Code C4IHF), Albany reserves the right to perform any of the inspections set forth in the contract where such inspections are deemed necessary to assure products and services conform to the prescribed requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the Power Amplifier Module, A1 will meet or exceed the original performance characteristics of the Power Amplifier Module, A1. Inspection Test Plan shall be sent to: Marine Corps Systems Command Attn: Logistics Management Specialist (Code C4IHF), 814 Radford Blvd., Albany, Georgia 31704-1128.
- 3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to in-process review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and MCSC (Code C4IHF), Albany, GA representatives shall be permitted to observe the work or to conduct an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units meet all requirements.
- 3.10 <u>Rejection</u>. Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCSC (Code C4IHF), Albany, representative. The Contractor shall, at no additional cost to MCSC, Albany, Georgia, correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures is demonstrated.

Pre-Induction Checklist Power Ampliifier Module, A1

- 1. Using the following criteria, inspect the items listed below.
 - a. Inspect for dirt, dust, sand, etc.
 - b Inspect for rust and/or corrosion damage.
 - c. Inspect for any physical damage to different units. (cuts, dents, cracks, broken pins, etc.)
 - d. Ensure that all screws, washers, nuts, bolts, etc. are attached.
 - e. Inspect for dry rot on all rubber and plastic components.
 - f. Ensure that all covers and caps are attached.
 - g. Ensure that all knobs, switches and breakers operate freely and properly.
 - h. Inventory for accountability.

S - Serviceable	U - Unserviceable	$\mathbf{M}-\mathbf{Missing}$	
Remarks:			

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0/01-0188), 1215-Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall es subject to any persity for failing to comply with a collection of information if it does not display a currently valid OMB control number.

Please D0 NOT RETURN your form to the above address. Send completed form to the Sovernment Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LIF	NE ITEM NO.	B. EXHIBIT	C. CATEGORY:						
The desired of Line 11 cm 10.		:		отн е я	\times				
D. SYSTEM/ITEM	1	E. CONTRA		NTRACTOR					!
	Amplifier Module	:, Al 	!						-
1. DATA ITEM NO.	Z. TITLE OF DATA ITEM		3. SUBT	TITLE					17. PRICE
A001		Inspection and Tes	t Plan Q	uality Control/A	Assuranc	e and I	nspect	tion	
4. AUTHORITY (Gata Ac		5. CONTRACT F	REFERENCE	6. REQUIRING OFFI	CE				18. ESTIN
	DI-QCIC-81110		SOW 3.8	MCSC	(C4IHF), Alba	any, G	Α	TUTAL
7. 00 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION See Blk 16	14. DJS	TRIBUTION	Ī.			
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT		eerr		b. COPIES		
N/A	A		SUBMISSION See Blk 16	a. ADORE	9911	Draft	Reg	nal Repro	
16, REMARKS		1	See Bik 10	MCSC (C4	41HF)	0	1	0	
Blk 12: Subn	nit 30 days after c	ontract award by LT	. Government requires 60	Albany,		1	•	Ĭ	
								l	
Blk 13: Fina	l due 30 days after	r receipt of Governm	ent comments. Submit final						
pian by DD.	4JU.								-
Distribution	Statement A: App	roved for Public Rele	ease: Distribution is						!
Unlimited.			,	ļ					!
									:
						†			1
									:
									i
									:
									!
									i
									i
									i
						<u> </u>			:
						<u> </u>			
				 					
							•		
									i .
									!
									i
				-		 			
				-					!
									į
					•				
				<u> </u>		<u> </u>			
		1	· · · · · · · · · · · · · · · · · · ·	15. TOTAL -		0	1	0	
G. PREPARED BY	7/ V X	H. DATE	I. APPROVED BY			J. DATE			
/	15 1Al	18 00	+01 1.111	1/	ı	100	cT Ö	3	
	1 / "	100	· · · · · · · · · · · · · · · · · · ·	1 ~~~	<u> </u>	110		ŀ	

DD FORM 1423-1, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED.

Page of Pages

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

The polic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Department of Reports (0701-1188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302. Respondents should be aware that notwithstanding any other provision of aware to comply with a collection of information of information if it does not display a currently valid OMB control number.

Please DO NOT RETURN your form to the above address. Send completed form to the GentractifyR No. isted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:										
·				TDP TM OTHER						
D. SYSTEM/ITEM Power Ar	mplifier Module,	A 1	E. CONTRACT/PR	NO.	F. CONTE	RACTOR				
1. DATA ITEM NO.	2. TITLE OF DATA ITEM				3. SUBTITL	<u> </u>				17. PRICE GROU
	 				1					
B001		Request	For Deviation			Configuration Mar	nageme	ent		
4. AUTHORITY (Bata Acquis			5. CONTRACT REFEREN			6. REQUIRING OFFICE				18. ESTIMATED
	CMAN-80640C			SOW 3.3.1		MCLB	A (583))		TUTAL PRICE
	9. DIST STATEMENT REQUIRED	10. FREQUENC		12. DATE OF FIRST SI		14. DISTRIBUTION	14. DISTRIBUTION			
LT		ļ	ASREQ Se 11. AS OF DATE 13. DATE OF SUB- SUBMISSION		Blk 16		b. COPIES			
8. APP CODE		11. AS OF DAT			UENT	a. ADORESSEE	Draft Final		nal	l I
A	<u> </u>	l		·		·		Reg	Repro	. :
Blk 4 - Contrac	ctor format submit	tted in .pe	df or .doc forr	nat is authori	ized.	MCLBA (583-1)	0	l 1	0	i
Blks 10 & 12 -	RFDs shall be su	bmitted to	o obtain autho	rization to de	eliver					
nonconforming	RFDs shall be su material which d	oes not n	neet prescribed	configuration	on		 			
							 		L	
RFDs will be r	eviewed and dispo Government.	osition de	termined with	in 20 workin	g days upon		†			
							1	' '		
mbmatcomconf	s shall be transmi figmngmnt@matco	med via r om.usmc	t-ivian to the r .mil	onowing add	iress:		Ī			
Unlimited.	atement A: Appro	wed for r	done Release,	Distribution	1 13			ļ <u>.</u>		•
							1			
							-			
							 			
								!		
							†···			
							1	†		
							Ī			•
								ļ ļ		
									· · · · · · · · · · · · · · · · · · ·	
										:
								•		
										!
]			
							_			
							 			;
							 			:
							† ·			
						15. TOTAL	0	1	0	:
G. PREPARED BY	= =		H. DATE	I. APPRO	VED BY		J. DAT			
97	Poll	1	1, on L	a / [] ()() (\mathcal{D}	102	~~ /	7	:
Jan	e Coller	ri_	15010	11 277	Chan H	tonze	1110	$C \cap C$	ノレ	
DD FORM 1423	1, AUG 96 (EG)	-	PRI	VIOUS EDITION N	1AY BE USED.	<u> </u>	Page	of	Pages	