SOW-08-PMM151-08781A/B-1 10 August 2004

Draft
Maintenance Concept Remains Consistent with Prior Fiscal Year

Statement of Work (SOW)
for the
Rebuild
of the
Logistics Vehicle System (LVS)
Trailer, Powered, 22 2 Ton Container Hauler,
MK-14, NSN 2320-01-176-0469

and
MK-14A1, NSN 2320-01-417-5294

Control NR: SOW-08-PMM151-08781A/B-1

Effective Date: 1 October 2007




SOW-08-PMM151-08781A/B-1

TABLE OF CONTENTS
SECTION/PARAGRAPH
1.0 SCOPE
1.1 Background
2.0 APPLICABLE DOCUMENTS
2.1 Military Standards
2.2 Other Government Documents and Publications
23 Industry Standards
3.0 REQUIREMENTS
3.1 General Tasks
3.2 Detailed Tasks
3.2.1 Phase I - Pre-Induction
322 Phase II - Rebuild
323 Phase III - Inspection, Testing and Acceptance
324 Packaging, Handling, Storage and Transportation
33 Configuration Control
34 Government Furnished Equipment (GFE)/
Government Furnished Materiel (GFM)
3.5 Contractor Furnished Materiel (CFM)
3.6 Quality Assurance Provisions
3.7 Rejection
4.0 REPORTS
4.1 Road Test and Final Inspection Checklist

10 August 2004

PAGE

SR PR W W W NN

DN W D D




SOW-08-PMM151-08781A/B-1 10 August 2004

Statement of Work (SOW)
for the Rebuild of the
Logistics Vehicle System (LVS)
Trailer, Powered, 22 2 Ton Container Hauler,
MK-14, NSN 2320-01-176-0469
and
MK-14A1, NSN 2320-01-417-5294

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08781A-50,
establishes, sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the rebuild effort of the Logistics Vehicle System (LVS), Trailer, Container, MK-
14, NSN 2320-01-176-0469, and the LVS, Trailer, Container, MK-14A1, NSN 2320-01-417-
5294, (hereafter referred to as the LVS MK-14). This document contains minimum requirements
to restore the LVS MK-14 to Condition Code "A". Condition Code “A” is defined as
"serviceable/issuable without qualification, new, used, repaired, or reconditioned materiel which
is serviceable and issuable to all customers without limitation or restriction and includes materiel
with more than six months shelf-life remaining"”

1.1 Background. Rebuild is defined as “that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
parts/elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the item”.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for Shipment
and Storage

MIL-STD-3003 Vehicles, Wheeled: Preparation for Shipment and
Storage of

2.2 Other Government Documents and Publications

MI-2320-35/75 Fabrication/Installation of Tool Box Support for the
Logistics Vehicle (LVS) MK-14, MK 15, MK17 Trailers
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MI-2320-25/81 Install Anti-locking Brake System on Truck 8x8 Logistics
Vehicle System. This Kit will be provided by SCMC.

RS 08781A-50 Depot Maintenance Manual LVS MK-14

TM 3080-50 Corrosion Prevention and Control

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9001-2000 Quality Management Systems - Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or on the Internet at http://www.dodssp.daps.mil. Copies of other government documents and
publications required by contractors in connection with specific SOW requirements shall be
obtained through the Contracts Department (Code 891), P. O. Drawer 43019, 814 Radford Blvd.,
Marine Corps Logistics Command, Albany, Georgia 31704-3019, commercial telephone number
(229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall be
obtained from Supply Chain Management Center, Attn: Code 566-1A, 814 Radford Blvd., STE
20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall disassemble all
assemblies/subassemblies, inspect, test, repair and/or replace. All worn parts/components that
are beyond the specified tolerances and wear limits shall be replaced. Unless otherwise provided
for in this SOW all parts and components may be reused if they meet the criteria established in
RS 08781A-50.
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a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the LVS MK-14. Upon completion of rebuild, repaired vehicles shall
be Condition Code "A".

b. Provide all tools and test equipment required to test, inspect and calibrate the LVS
MK-14.

¢. Conduct final on-site testing for witness by a Marine Corps Systems Command (MCSC),
Code PMM151, Albany, Georgia representative.

d. Be responsible for all structural, electrical and mechanical requirements associated with
the restoration of the LVS MK-14.

e. Be responsible for all corrosion prevention and control in accordance with the latest TM
3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for rebuild of the LVS
MK-14.

3.2.1 Phase I - Pre-Induction. A Pre-Induction Inspection Analysis is not required since the LVS
MK-14 is a rebuild effort.

3.2.2 Phase II - Rebuild. Rebuild of the LVS MK-14 shall be accomplished in accordance with
this SOW and RS 08781A-50 at the Contractor facility. Rebuild of the LVS MK-14 shall be
accomplished by the application of Contractor maintenance techniques by experienced

journeyman level personnel to meet quality standards and inspection criteria contained in RS
08781A-50.

a. Data Plate. LVS MK-14 shall have a rebuild data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be
attached after the vehicle has completed the rebuild cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITH RS 08781A-50

CONTRACTOR

(Figure 1)
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b. Hardware

(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,
washers, and turnlock fasteners in accordance with the LVS MK-14 RS 08781 A-50.
Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

c. Application of Modification Instructions (Mls). The following Mls shall be applied during
this phase of the rebuild process: MI-2320-35/75 and MI-2320-25/81.

3.2.3 Phase Il - Inspection, Testing, and Acceptance

a. Inspection, Testing and Acceptance of the LVS MK-14 shall be conducted in accordance
with the Road Test and Final Inspection Checklist located in Table 2-4 of RS 08781A-50. This
completed document shall be provided in accordance with Section 4.0 of this SOW.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel from the production line and quality assurance are available to complete the
final acceptance. Acceptance tests shall be held at the Contractor’s facility. MCSC (Code
PMM151), Albany, Georgia representatives shall be given a minimum of two weeks notice prior
to beginning acceptance testing. The test area shall be cleared of all equipment parts,
components not required for testing.

¢. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code PMM151), Albany, Georgia may require the Contractor to
repeat tests, or portions thereof, if the original tests fail to demonstrate compliance with this
SOW.

d. Acceptance testing on all LVS MK-14 vehicles repaired under the provisions of this
SOW shall be accomplished in accordance with RS 08781A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for the preservation and packaging of item(s) being
repaired under the terms of this SOW. Items scheduled for long-term storage or shipment to
overseas destinations shall be in accordance with the Level “A” requirements of MIL-STD-3003.
Items scheduled for domestic shipment for immediate use or short-term storage shall be in
accordance with Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
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c. The Marine Corps will provide the Contractor with the shipping address(es) for delivery
of the repaired equipment, and the Contractor shall be responsible for arranging of shipment to
the pre-designated site(s). The Marine Corps will be responsible for transportation costs
associated with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The Contractor shall apply configuration control procedures to
established configuration items. The Contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the Contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA)(Code 581-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the Contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD 1348 to Materiel and Distribution
Management Department, Distribution Management Branch, Management Control Activity
(Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing a copy to
commercial telephone number (229) 639-5498 or DSN 567-5498. If Depot Source of Repair
(DSOR) mandated, assets at repair facility will not be considered GFE/GFM.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiel as required

in the performance of the SOW through the DoD Sypply System. DoD 4000.25-1-M

(MILSTRIP), Chapter 11, provides guidance to Contractors on the requisitioning process. The ;
Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon |
cost effectiveness, availability of materiel and the required completion/delivery date. |

3.6 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems — Requirements. MCSC (Code PMM151), Albany, Georgia retains the
right to conduct in-process reviews and inspections for compliance with these procedures and
standards. MCSC (Code PMM151), Albany, Georgia further retains the right for in-process
reviews and inspections of the quality of work delivered, material provided and documents
written during contract performance. Failure of the contractor to promptly correct deficiencies
discovered shall be reason for suspension of acceptance until corrective action has been
accomplished.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code PMM151), Albany, Georgia. The Contractor shall, at no
additional cost to MCSC (Code PMM151), Albany, Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies. 1 |
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b. Upon approval of a documented approach, the Contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures
requirements is demonstrated.

4.0 REPORTS

4.1 Road Test and Final Inspection Checklist. The Contractor shall complete the Road Test and
Final Inspection Checklist for each LVS MK-14 repaired. These documents shall be available
during final acceptance testing. One copy of each document shall be provided to Commanding
General, Marine Corps Systems Command (Code PMM151), Marine Corps Logistics Command,
814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343, after final acceptance of the LVS
MK-14,




