STATEMENT

OF

WORK (SOW)

FOR THE REBUILD OF THE

TURRET POWER CONTROL

ASSEMBLY

NSN 1010-01-257-9962

STATEMENT OF WORK FOR THE REBUILD OF THE TURRET POWER CONTROL ASSEMBLY NSN 1010-01-257-9962

Table of Content

SECTION	I/PARGRAPH	<u>PAGE</u>
1.0	SCOPE	1
1.1	Background	1
2.0	APPLICABLE DOCUMENT	1
2.1	Military Standards	1
2.2	Other Government Documents and Publications	1
2.3	Industry Standard	2
3.0	REQUIREMENTS	2
3.1	General Tasks	2
3.2	Detailed Tasks	3
3.2.1	Phase I - Rebuild	3
3.2.2	Phase II - Inspection, Testing, and Acceptance	3
3.2.3	Phase III - Packaging, Handling, Storage, and Transportation (PHS&T) 3
3.3	Configuration Control	4
3.4	Government Furnished Equipment (GFE)/Government	4
	Furnished Materiel (GFM)	
3.5	Contractor Furnished Materiel	4
3.6	Quality Assurance Provisions	5
4.0	REPORTS	5

STATEMENT OF WORK FOR THE REBUILD OF THE TURRET POWER CONTROL ASSEMBLY NSN 1010-01-257-9962

- 1.0 SCOPE. This Statement of Work (SOW), along with TM 10004A-25&P/2 establishes, sets forth tasks and identifies the work efforts that shall be performed by the contractor in the rebuild of the Assault Amphibious Vehicle (AAV) Turret Power Control Assembly, hereafter referred to as the Turret Power Control Assembly, National Stock Number (NSN) 1010-01-257-9962. This document contains minimum requirements to restore the Turret Power Control Assembly to Condition Code "A". Condition Code "A" is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned material which is serviceable and issuable to all customers without limitations or restrictions".
- 1.1 <u>Background</u>. Rebuild is defined as that maintenance technique to restore an item to a standard as near as possible to original or new condition in appearance, performance, and life expectancy. This is accomplished through complete disassembly of the item; inspection of all parts or components, repair or replacement of worn or unserviceable parts using original manufacturing tolerances and/or specifications, and subsequent reassembly of the item.
- 2.0 <u>APPLICABLE DOCUMENTS</u>. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D

DoD Standard Practice for Military

Packaging

MIL-STD-129

DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4160.21-M-1

Defense Materiel Disposition Manual

TM 2350-45

Depot Maintenance Activity Standard

Procedures

TM 10004A-25&P/2

Maintenance Instruction Upgunned Weapon

Station (UGWS), Assault Amphibious

Vehicle, Personnel, Model 7A1

Engineering Drawing 6289561

CAGE 53711

Turret Power Control Assembly

DoD 4000.25-1-M

Military Standard Requisitioning and Issue Procedures (MILSTRIP)

Military Handbook (For Guidance)

MIL-HDBK-61

Configuration Management Guidance

2.3 Industry Standard

ANSI/ISO/ASQC O9001-2000 Quality Management Systems - Requirements

Industry Standards (For Guidance)

ANSI/EIA-649

National Consensus Standard for Configuration Control

Copies of Military Standards and Specifications are available from the DoD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179 or http://www.dodssp.daps.mil. Copies of other Government documents and publications requirements shall be obtained through the Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany, Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN 567 6761. Copies of Engineering drawing, if applicable, shall be obtained from Supply Chain Management Center, Attn: (Code 583-1), 814 Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

- 3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:
- a. Provide materials, labor, facilities, and services necessary to troubleshoot, test, diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the Turret Power Control Assembly fully operational. Upon completion of the rebuild, the Turret Power Control Assembly shall be in Condition Code "A".
- b. Conduct final-on-site testing, which may be witnessed by a Marine Corps Systems Command (MCSC) (Code AAVS), Albany, Georgia representative.

- c. The contractor shall be responsible for all structural, electrical, and mechanical requirements associated with the rebuild of the Turret Power Control Assembly as specified in TM 10004A-25&P/2, TM 2350-45, and this SOW.
- d. Ensure all Turret Power Control Assemblies meet the configuration of Engineering drawing 6289561, CAGE 53711.
- e. All mandatory replacement parts identified in TM 10004A-25&P/2 shall be replaced 100%. Economical replacement parts may be reused if they meet the applicable inspection requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M-1.
- 3.2 <u>Detailed Tasks</u>. The following tasks describe the different phases for the rebuild of the Turret Power Control Assembly.
- 3.2.1 Phase I -Rebuild. The contractor shall receive the Turret Power Control Assembly for rebuild. The contractor shall then disassemble the Turret Power Control Assembly into components and conduct the rebuild process. The contractor shall rebuild components in accordance with TM 10004A-25&P/2 and this SOW. The contractor shall be responsible for supplying all equipment, tools, test equipment, and materials to conduct this effort. The contractor shall be responsible for the integration and assembly of all components. The configuration identification for the Turret Power Control Assembly is defined by the specifications annotated on the current revision level of Engineering drawing 6289561, CAGE 53711. Upon completion of the rebuild, the Turret Power Control Assembly shall be in Condition Code "A". A Rebuild Data Plate shall be installed centered in the rear below the item identification plate. The rebuild data plate shall contain the following (REBUILT BY:) (INSPECTED BY:) and (DATE REBUILT:). The plate shall be no more than .008 in thickness, "2 ¾" in length and ¾" in height.
- 3.2.2 Phase II Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the Turret Power Control Assembly shall be conducted in accordance with TM 10004A-25&P/2 and ANSI/ISO/ASQC Q9001-2000. The contractor shall correct any deficiencies discovered.

3.2.3 Phase III – Packaging, Handling, Storage, and Transportation (PHS&T)

- a. The Contractor shall be responsible for preservation and packaging for items(s) being rebuilt under the terms of this statement of work. Items scheduled for long-term storage or shipment to overseas destinations shall be in accordance with the level "A" requirements of MIL-STD-2073-1D, Appendix J, Table J.Ia., Specialized Preservation Code "GX" and shall be packed into a reusable fast-packed container. Items scheduled for domestic shipment for immediate use or short-term storage shall be in accordance with level "B" requirements, and packed into a reusable fast-pack container.
 - b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with the shipping address(es) for delivery of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation cost associated with the shipping the subject equipment to and from the contractor.

3.3 Configuration Control

- a. The contractor shall apply configuration control procedures to established configuration items. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If deemed necessary to temporarily depart from the authorized configuration, the contractor shall prepare and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.
- b. The creation and submission of RFDs shall be accomplished using MEARS CREATE software, which resides at a secure web site, https://mears1.redstone.army.mil. For the purpose of gaining access to the web site, the contractor shall request user-id and password privileges from the Requiring Office identified in Block 6 of the applicable Contract Data requirements List. The contractor shall direct technical or functional questions concerning usage of MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify the Requiring Office by electronic mail when completed MEARS RFDs are ready for formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM)

The Management Control Activity (MCA/Code 571-1) will coordinate GFE/GFM requests and maintain a central control system on all government owned assets in the contractor's possession. The MCA will forward a GFE Accountability Agreement to the contractor for signature on an annual basis to establish a chain of custody and identify property responsibility for Marine Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be done by mailing a copy of the DD 1348 to: Materiel Management Department, Management Control Activity (Code 571-1), 814 Radford Blvd., STE 20320, Albany, GA 31704-0320 or faxing a copy to commercial telephone number 229-639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM)

The contractor may requisition materiels as required in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides guidance to the contractors on the requisitioning process. The contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness, availability of materiel and the required completion/delivery date.

4

3.6 Quality Assurance Provisions

- 3.6.1 The performance of the contractor's quality of work performed, materiel provided and documents written shall be subject to in-process review and inspection by the MCSC (Code AAVS), Albany, Georgia representative during contract performance. Inspection may be accomplished at any work location. The MCSC (Code AAVS), Albany, Georgia representative shall be permitted to observe the work/tasks accomplishment and/or to conduct inspections at any reasonable hour. Acceptance Tests shall be held in-plant. The MCSC (Code AAVS), Albany, Georgia representative requires, at a minimum, two weeks notification of acceptance test to allow for sufficient time for MCSC (Code AAVS), Albany, Georgia representative to witness acceptance. Inspection by the MCSC (Code AAVS), Albany, Georgia representative of all acceptance tests, materiels and associated lists furnished hereunder does not relieve the contractor from any responsibility regarding defects or other failures to meet the SOW requirements which may be disclosed prior to final acceptance.
- 3.6.2 The contractor shall provide and maintain a Quality System that as a minimum adheres to the requirements of ANSI/ISO/ASQC Q9001-2000. The contractor's work shall be subject to in-process reviews and inspections for compliance with these procedures and standards by MCSC (Code AAVS), Albany, Georgia representative. Noncompliance with these quality assurance procedures resulting in degraded quality of work may result in a stop-work order requiring action by the contractor to correct the work performed and to enforce compliance with quality assurance procedures or face contract termination. Notwithstanding such inspection, it shall be the contractor's responsibility to ensure that the entire system meets the performance requirements of this SOW.
- 4.0 <u>REPORTS</u>. All deliverables shall be submitted in hard copy to Marine Corps Systems Command, Attn: (Code AAVS), 814 Radford Blvd, Suite 20343, Albany Georgia 31704-0343, unless directed otherwise in a Contract Data Requirements List.
- 4.1 <u>Monthly Production Status Report</u>. A Monthly Production Status Report shall be submitted summarizing the progress and status of the Turret Power Control Assembly.

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden astimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defonse, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suita 1204, Arington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any possibly for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form

A. CONTRACT LINE ITEM MO.		B. EXHIBIT		C. CATEGORY: TOP TM	_						
D. SYSTEM/ITEM Turret Power Control Assembly				F. CONTRA	RACTOR						
1. DATA ITEM NO. 2. TITLE OF DATA ITEM			3. SUBTITLE			 .					
A001	PROD	UCTION	N STATUS RE	EPORT	M	Monthly Production Status Report					
4. AUTHORITY (Data Acquis			5. CONTRACT REFEREN		l	C. REQUIRING OFFICE					
7. DD 258 REQ	MGMT-81255 DIST STATEMENT	ta. FREQUEN	l	SOW 5.1			PMM 143/AAVS				
LT	REQUIRED		 ITHLY	see Blk 16		14. DISTRIBUTION	b. COPIES				
B. APP CODE		11. AS OF DATE		13. DATE OF SUBSEQUENT		a. ADDRESSEE		Fir	ai		
	A		SUBMISSIUE				Draft	Reg Repro			
Block 4 Contra	ctor format is aut	horized.	Delete the foll	lowing paragraphs	as they	MCSC (AAVS)	0	1	0		
Block 4 Contractor format is authorized. Delete the following paragraphs as do not apply to the deliverable. 10.1,10.2.3, 10.2.5, 10.2.6, and 10.2.9 In paragraph 10.2.1.d use job order number or contract number						Albany,GA (SCMC (576-2)	- 0	1	0		
	•					Albany, GA	1 1				
In paragraph 16 (Master work 3	0.24 and 10.27 re Schedule Line Iter	place "C n Numbe	LIN" with "C er)	CLIN or MWSLIN	I "						
Blocks 10 and first submission	12. The report shann shall be 30 days	all be sub after the	omitted on the contract awar	tenth of each mo	nth. The	-					
The production addresses Hoff	Status Report sha manRE@mcsc.us	all be tran	nsmitted via E and MavnardV	-Mail to the follow	wing c.mil						
	atement A: Appro		-			·					
		₽	,								
							l				
							-				
							-				
						-					
						F - W-H					
				•							
•		•					-				
									1		
							\bot				
						 					
											
						15. TOTAL	0	2	0		
G. PREPARED BY	PC		H. DATE	I. APPROVED B) E A	Hhum-	J. DATE		12		
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED.						7	// "	1	ر ا		
PRIOUM 1459.	i, AUG 3U (EG)		rn	CAIGGO EDITION MAT RE	USED. / C		Page	_ of	Pages		

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to everage 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and mainteining the data needed, and completing and inviewing the collection of information. Send comments reporting this burden estimate or any other espect of this collection of information, including suggestions for reducing the burden, to Operations and Reports (0701-0186), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwritestanding any other provision of law, no person shall be subject to any persity for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DD NOT RETURN your form to the above address. Send completed form to

A. CONTRACT LINE ITEM NO. D. SYSTEM/ITEM		B. EXHIBIT		C. CATEGORY: TOP TM OTHER						
			CONTRACT/PR		F. CONTRA		_			i
	ver Control Asser	nbly								i i
1. DATA ITEM NO.	Z. TETLE OF DATA FTEM				3. SUBTITLE					17. PRICE GROUP
в601		Request Fo	or Deviation	Configuration Management						
4. AUTHORITY (Data Acquisition Document No.)			CONTRACT REFERENCE	i£	L	S. REQUIRING OFFICE				18. ESTIMATED
DI-C	CMAN-80640C			SOW 3.3		MCLBA	(583-1	.)		TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY		12. DATE OF FIRST SUBMISSIO	ìN	14. DISTRIBUTION				11
NO			/ R .	A/R			b. COPIES			
8. APP CODE N/A	· A	11. AS OF DATE	/A	13. DATE OF SUBSECUENT SUBMISSION		a. ADDRESSEE	Draft Final]
16. REMARKS	1			N/A		MCLBA (583-1)	0	Reg 1	Repro O	
BLK 4 - MEAI MICROSOFT	RS RFD text files (.doc) or ADOBE	shall be su E (.pdf) form	bmitted elec	tronically using are products.		MCLBA (303-1)	0		U	
BLK 4 - Accor MICROSOFT shall have a mi										
	- RFDs shall be									
non-conformin documentation	g material, which	does not m	neet, prescri	oed configuration	- -					
BLK 14 - RFD	notification to Com.usmc.mil.	ode 583-1 s	hall be acco	mplished via e-m	ail to			_		<u> </u>
	_									;
Questions conc Smith, dsn 56	erning MEARS 07-6057 or email to	CREATE fi o: smithdc@	unctionality matcom.us	shall be directed mc.mil	to Doug					:
Distribution sta	atement A: Appro	ved for pub	lic release.	Distirbution inlin	nited.					
										!
										!
										!
				•						
										:
										i !
										<u> </u>
							<u> </u>			1
										:
							†			!
						15. TOTAL	0	1	0	i i
G. PREPARED BY	0	1	H. DATE	I. APPROVED B	<u> </u>		J. DATE		<u>۷</u>	i
Dang!	Land		4-3-0	3 2	F	Amo-	04/	18)	113	:
DD FORM 1423-	1 AUG 96 (EG)			VIOUS EDITION MAY BE	IUSED .		Page	of	Pages	
I Olim 1443.	., AUG 30 (EB)		rna	. PISOU EDITION MAT DE	-ψι-υ. c	Designed using Perf	omi Pro, V		Pages R, Aug 96	