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1.0 SCOPE. This Statement of Work (SOW), along with the Inspect, Repair Only As Necessary
(IROAN) Standards TM 09674A-50/5 and TM 10004 A-50/3, establishes, sets forth tasks and
identifies the work effort that shall be performed by the contractor in the IROAN of the AAVP7A1
RAMY/RS (with Upgunned Weapons Station (UGWYS)) (hereafter referred to as AAV) vehicles
received from the Operating Forces. These documents contain the minimum requirements
necessary to restore the end item to a Condition Code “A”. Condition Code “A” is defined as
“new, used, repaired, or reconditioned material which is serviceable and issuable to all customers
without limitation or restriction.” The IROANed vehicle shall consist of components and parts
ranging from new to meeting minimum serviceable tolerances. It is anticipated that 680 vehicles
need to undergo the IROAN process within the next five years beginning with FY05.

1.1 Background. IROAN is defined as "That maintenance technique which determines the
minimum repairs necessary to restore equipment, components or assemblies to prescribed
maintenance serviceability standards by using all prescribed diagnostic equipment and test
procedures in order to minimize disassembly and parts replacement."

2.0 APPLICABLE DOQCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issue dates of these documents are those listed
in the Department of Defense Index of Specifications and Standards (DODISS) and supplement
thereto, which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, requests for conflict resolution shall
be brought to the attention of Program Manager, Assault Amphibious Vehicles Systems (PM
AAVS). Resolution of conflicts between reference documents and this SOW shall be complete
prior to Phase II initiation by the PM AAVS. The current edition of these documents shall be
used as references when work commences.

2.1. Military Standards

MIL-STD-129 DOD Standard Practice: Military Marking for
Shipment and Storage

2.2. Other Government Documents and Publications
TM 09674A-10/3A Operator’s Manual
TM 09674A-50/5 Inspect, Repair Only As Necessary (IROAN) Standards for

Assault Amphibious Vehicle (AAV7A1 — Models
AAVP7A1, AAVCTA1, AAVR7A])
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TM 10004A-50/3

TM 10004A-10/1B

TM 10004A-25&P/2B

T™ 8F152B-25&P/A

TM 8F419B-35&P/A

T™ 09674A-25&P/4B

TM 2350-45

DoD 4160.21-M

Naval Sea System
Command Drawing
7010050, CAGE 53711
Naval Sea System
Command Drawing
6289443, CAGE 53711
Naval Sea System
Command Drawing

5428747, CAGE 53711

T1-5820-25/22

JESD625-A

TM 3080-25/1

17 September 2003

Inspect, Repair Only As Necessary (IROAN) Standards for
Upgunned Weapons Station (UGWS) Assault Amphibious
Vehicle Personnel, Model AAVP7A1

Upgunned Weapons Station, Assault Amphibious Vehicle
Maintenance Instruction Upgunned Weapons Station
(UGWS), Assault Amphibious Vehicle, Personnel,
AAVP7Al

Power Plant Assembly Assault Amphibious Vehicle
Maintenance Instruction and Repair Parts List M36E3
Periscope, Upgunned Weapons Station, Assault
Amphibious Vehicle Personnel, Model 7A1, AAVP7A1
Maintenance Instructions and Repair Parts List,
Organizational, Intermediate and Depot Assault Amphibious
Vehicle, 7A1 Family of Vehicles and RAM/RS

DMA Standard Procedures

Defense Materiel Disposition Manual

AAVP7A1

Upgunned Weapon Station

Preparation for Shipment and Storage of the
AAVP7A1

Electromagnetic Environmental Effects (E3) Procedures for
Installation of Communication Equipment on U.S. Marine
Corps Platforms

Requirements for Handling Electrostatic — Discharge
Sensitive (ESDS) Devices

Maintenance Instructions, Organizational, Intermediate and
Depot for Assault Amphibious Vehicle AAV7A1 Corrosion
Control
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TM 4750-15/1&2 Painting and Registration Marking for Marine Corps Combat
and Tactical Equipment

TM 4750-15/2 Camouflage Paint Patterns

DoD 4000.25-1-M Military Standard for Requisitioning and Issue Procedures
(MILSTRIP)

CM Plan dtd 13 July 00 PM, AAVS Configuration Management Plan dated 13 July
2000

Military Handhaoks (For Guid Only:

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic Discharge
Sensitive (ESDS) Devices

ANSVISO/ASQC 9001-2000 Quality Management Systems - Requirements
Industry Standards (For Guidance Only)
ANSI/EIA-649 National Consensus for Configuration Management

Copies of Military Specifications and Standards are available from the Document Automation
and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094,
commercial telephone number (215) 697-2179 or DSN 442-2179 or http://www dodssp daps mil.
Copies of handbooks, publications and other Government documents required by the contractor
in connection with specific SOW requirements shall be obtained, in writing, from: Commanding
General (Code 586), Whse 1121, Suite 20321, Marine Corps Logistics Command, Albany,
Georgia 31704-0321, commercial telephone number (229) 639-6258 or DSN 567-6258. Copies
of Engineering Drawings and Engineering Change Proposals required by the contractor shall be
obtained in writing from Supply Chain Management Center, Attn: (Code 566-1A), Marine Corps
Logistics Command, 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320, commercial
telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS
3.1 Detailed Tasks. The following tasks describe the different phases for the IROAN of the AAVs.

3.1.1 Phase]- Pre-Induction. A Pre-Induction Inspection Analysis shall be performed for each
AAV using the contractor’s diagnosis, inspection and testing techniques to determine the extent of
work and parts required. These findings shall be annotated on the "PRE-INDUCTION CHECK
SHEET FOR THE AAVs" (Appendix C of TM 09674A-50/5) and "IROAN PRE-INDUCTION
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AND FINAL INSPECTION CHECK SHEET FOR THE UPGUNNED WEAPON STATION
(UGWS)" (Appendix C of TM 10004A-50/3). These inspection sheets shall be made available to
PM AAVS representatives upon request.

3.1.2 Phase IT- [ROAN. After Pre-Induction Tests and Inspections have been completed,
IROAN of the AAVs shall be accomplished in accordance with the current edition of this SOW,
Naval Sea System Command Drawing 7010050, CAGE 53711, Naval Sea System Command
Drawing 6289443, CAGE 53711, TM 10004A-25&P/2B, TM 09674A-25&P/4B, TM 09674A-
50/5, TM 10004A-50/3, TM 8F419B-35&P/A and TM 8F152B-25&P/A. Deficiencies noted in the
Initial Inspection Check Sheets during Phase I shall be repaired/replaced. RAM/RS VTA903-T525
engines found to be deficient shall be shipped to the Original Equipment Manufacturer (OEM) for
repair. All Hydrostatic Steering Units, regardless of condition, shall be shipped to the OEM for
rework. Components or assemblies shall not be disassembled for replacement of mandatory parts
unless that part has failed, or the component or assembly wherein the part is located is disassembled
for repair or inspection. Economically repairable replacement parts may be reused if they meet the
applicable inspection requirements in TM 2350-45. Painting and marking shall be in accordance
with TM 4750-15/2 and TM 4750-15/1&2. Corrosion control procedures shall be in accordance
with TM 3080-25/1. Electromagnetic Environmental Effects (E3) procedures shall be conducted in
accordance with TI-5820-25/22. All outstanding Engineering Change Proposals (ECPs) will be
applied at this time. All unserviceable parts shall be disposed of in accordance with DoD 4160.21-
M.

3.1.3. Phase [T - Inspection  Testing and Acceptance. Inspection, testing, and acceptance of the
AAVY shall be conducted in accordance with the current edition of TM 09674A-10/3A, TM

09674A-25&P/4B, TM 09674A-50/5, TM 10004A-10/1B, TM 10004A-25&P/2B, TM 10004A-
50/3, TM 8F152B-25&P/A, TM 8F419B-35&P/A, and this SOW.

3.1.4. Phase IV - Packaging, Handling, Storage and Transportation (PHS&T). The contractor shall

be responsible for preservation and packaging of the items being repaired/rebuilt under the terms
of this Statement of Work. Preservation and packing shall be in accordance with the
requirements of Engineering Drawing 5428747, CAGE 53711. Marking for shipment and
storage shall be in accordance with MIL-STD-129. The Marine Corps will provide the
contractor with the shipping addresses for the delivery of the repaired equipment. The contractor
shall be responsible for arranging for shipment to the pre-designated sites. The Marine Corps
will be responsible for all transportation costs associated with shipping the subject equipment to
and from the contractor’s facility.

3.2 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items per the provisions of the PM, AAVS Configuration Management
Plan dated 13 July 2000. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions or engineering
drawing/documents define the items characteristics. Changes to the established baselines shall
only be made after PM AAVS or designated representative approval of Engineering Change
Proposals (ECP) or Requests for Deviation (RFD). If deemed necessary to temporarily depart
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from the authorized configuration, the contractor shall prepare and submit a Request For
Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.

The creation and submission of RFDs shall be accomplished using MEARS CREATE software
application, which resides at a secure web site, https://mears redstone.army.mil. For the purpose
of gaining access to the web site, the contractor shall request User-ID and password privileges
from the Requiring Office identified in Block 6 of the applicable Contract Data Requirements
List. The contractor shall direct any technical or functional questions concerning usage of
MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify the
Requiring Office by electronic mail when completed RFDs are ready for formal submission.

3.3 Quality Assurance Provisions. The performance of the contractor’s quality of work

performed, material provided and documents written shall be subject to in-process review and
inspection by the PM, AAVS representative during contract performance. Inspection may be
accomplished at any work location. The PM, AAVS representative requires, at a minimum, two
weeks notice of acceptance tests to allow for sufficient time for the PM, AAVS representative to
witness the test if he or she desires. Inspection by the PM, AAVS representative of acceptance
tests, materiels and associated list furnished hereunder does not relieve the contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which may be
disclosed prior to final acceptance.

The contractor shall provide and maintain a Quality System that, as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9001-2000. The contractor’s work shall be subject to in-
process reviews and inspections for compliance with these procedures and standards by PM,
AAVS representatives. Noncompliance with these quality assurance procedures resulting in
degraded quality of work may result in a stop-work order requiring action by the contractor to
correct the work performed and to enforce compliance with quality assurance procedures or face
contract termination. Notwithstanding such inspection, it shall be the contractor’s responsibility
to ensure that the entire system meets the performance requirements of this SOW.

3.4 Government Furnished Equipment (GFE)/Gavernment Furnished Material (GFM). The
Management Control Activity (MCA/Code 581-1B) will coordinate GFE/GFM requests and

maintain a central control system on all government owned assets in the contractor's possession.
The MCA will forward a GFE Accountability Agreement to the contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to: Materiel and Distribution
Management Department, Distribution Management Branch, Management Control Activity
(Code 581-1B) 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing
commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Material (CFM). The Contractor may requisition materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M

(MILSTRIP), Chapter 11, provides guidance to contractors on the requisitioning process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.
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3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A. ESD

protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.

4.0 REPORTS. The contractor shall provide reports as required by the attached Contract Data
Requirements Lists (CDRLs). CDRLs that require a hard copy delivery shall be sent to the
following addresses:

Commanding General

ATTN: PM AAVS

2033 Barnett Avenue, STE 315
Quantico, Virginia 22134-5010

Commander

ATTN: AFSS

814 Radford Blvd, STE 20343
Albany, Georgia 31704-0343

5.0 MEETINGS, REVIEWS, AND CONFERENCES. The contractor shall, as appropriate,

plan, host, attend, coordinate, support, and conduct meetings, formal reviews, and conferences
(hereinafter called "reviews"). The reviews shall be conducted quarterly either employing Video
Teleconferencing (VTC) or on-site at PM AAVS or the contractor’s facilities. Reviews requiring
demonstration and/or examination of equipment shall be conducted at the contractor’s facility.
Action item documentation, assignment of responsibility for completion, and due dates shall be
determined prior to adjournment of all reviews. A summary of all action items, responsible
parties, and estimated completion date shall be provided to PM AAVS.

6.0 MANAGEMENT SUPPORT. The contractor shall provide a single point of contact for
Project Management for the AAV IROAN effort. The single point of contact shall be responsible
for ensuring compliance with the requirements of this SOW.
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