# Statement of Work for Rebuild of the Electronics Components Assembly, A20657G NSN 5999-01-065-9005 P/O AN/PRC-104B(V)1

SOW-01-847-2-87812B-1/1

Prepared by Life Cycle Management Center, Code 847-2 Marine Corps Logistics Bases, Albany, GA.

# **Table of Contents**

n/Para	Page
Scope	1
Background	1
Applicable Documents	1
Military Standards	1
Other Government Documents and Publications	1
Industry Standards	2
Requirements	2
General Tasks	2
Detail Tasks	3
Phase I - Pre-induction	3
Phase II - Rebuild	3
Phase III - Inspection, Testing and Acceptance	2 2 2 3 3 3 3 3
Packaging, Handling, Storage and Transportation (PHS&T)	3
Configuration Control	4
Government Furnished Equipment (GFE)/Government	
Furnished Materiel (GFM)	4
Contractor Furnished Materiel	4
Electrostatic Discharge (ESD) Control Program	4
Electromagnetic Environmental Effects (E <sup>3</sup> ) Procedures	4
Quality Assurance Provisions	4 5 5 5
Acceptance	5
Rejection	5
Appendix A	A-1
	Scope Background Applicable Documents Military Standards Other Government Documents and Publications Industry Standards Requirements General Tasks Detail Tasks Phase I - Pre-induction Phase II - Rebuild Phase III - Inspection, Testing and Acceptance Packaging, Handling, Storage and Transportation (PHS&T) Configuration Control Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM) Contractor Furnished Materiel Electrostatic Discharge (ESD) Control Program Electromagnetic Environmental Effects (E³) Procedures Quality Assurance Provisions Acceptance Rejection

## STATEMENT OF WORK FOR THE Rebuild of the Electronics Components Assembly, NSN 5999-01-065-9005

- 1.0 Scope. This Statement of Work (SOW) establishes and sets forth tasks and identifies the work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is defined as the commercial or government entity performing the rebuild) in the rebuild effort of the Electronics Components Assembly. This document contains requirements to restore the Electronics Components Assembly to Condition Code "A". Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned material which is serviceable and issuable to all customers without limitation or restriction, including material with more than six months shelf-life remaining."
- 1.1 <u>Background</u>. Rebuild is defined as: "That maintenance technique to restore an item to a standard as near as possible to original or new condition in appearance, performance, and life expectancy. This is accomplished through a maintenance technique or complete disassembly of the item, inspection of all parts or components, repair or replacement of worn or unserviceable elements using original manufacturing tolerances and/or specifications and subsequent reassembly of the items."
- 2.0 Applicable Documents. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

### 2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below shall be used.

755002A0750, CAGE 87990 Antenna Tuner, Mod Assy; Eng Drawing

TM 07748A-12/1 Maintenance Instructions for PCN 184 075255 00

the Radio Set, AN/PRC-104

TM 07748A-45/2 Maintenance Instructions for PCN 184075258 00

the Radio Set AN/PRC-104

SL-3-07748A/09214A	Marine Corps Stocklist for Radio Set, AN/PRC-104	PCN 123077480 00
SL-4-07748A	Repair Parts for Radio Terminal Set, AN/PRC-104	PCN 124 077480 00
RS-07748A-50/4	Rebuild Standards for the Radio Set, AN/PRC-104	PCN 170070748 00
DOD 4000.25-1-M	MILSTRIP Manual	
NAVICPINST 4491.2A	Requisitioning of Contractor from the Federal Supply Sys	
Military Handbook (For Guidance)		
MIL-HDBK-61	Configuration Management	Guidance
Industry Standards		
JESD625-A	Requirements for Handling l Sensitive (ESDS) Devices	Electrostatic-Discharge-
ANSI/ISO/ASQC Q9003-1994	Quality Systems - Model for Final Inspection and Test	Quality Assurance in

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration

Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or <a href="http://www.dodssp.daps.mil">http://www.dodssp.daps.mil</a>. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the contracting officer: Commander, Marine Corps Logistics Bases, (Code 891) Attn: Contracting Officer, 814 Radford Blvd., Albany, Georgia 31704-1128, commercial telephone number (229) 639- 6773 or DSN 567-6773. Copies of engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn: Code 851-3, 814 Radford Blvd. STE 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

### 3.0 Requirements

2.3

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

- a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, and test and calibrate the Electronics Components Assembly. Upon completion of rebuild, the subject item shall be Condition Code "A".
- b. Conduct in-process and final on-site testing for witness by a Marine Corps (Code 847-2) authorized representative.
- 3.2 <u>Detail Tasks</u>. The following tasks describe the different phases for rebuild of the Electronics Components Assembly.
- 3.2.1 <u>Phase I- Pre-Induction</u>. The contractor shall perform a pre-induction inspection analysis for each Electronics Components Assembly using the Contractor Facility's diagnosis, inspection and testing techniques to determine extent of work and parts required. These findings shall be annotated on the Pre- Induction Checklist (Appendix A).
- 3.2.2 <u>Phase II -Rebuild</u>. After pre-induction tests and inspections have been completed, repair of the Electronics Components Assembly shall be accomplished by the contractor in accordance with this SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase I shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair. Any Modification Instructions (MIs) or Engineering Change Proposals (ECPs) not previously applied shall be incorporated.

#### a. Hardware.

- (1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, washers, turn lock fasteners, mandatory replacement items, safety, and one-time use items, etc., in accordance with this SOW. Unserviceable would include any of the above that failed to function properly.
- (2) Ensure proper hardware locking devices are present on all moving mechanical assemblies.
- (3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.
- 3.2.3 <u>Phase III Inspection, Testing and Acceptance</u>. The contractor shall conduct inspection, testing and acceptance of the Electronics Components Assembly in accordance with TM 07748A-12/1, TM 07748A-45/2, SL-4-07748A, SL-3-07748A/09214A, RS-07748A-50/4 and Engineering Drawing 755002A0750, Cage 87990.
- 3.2.4 Packaging, Handling, Storage and Transportation (PHS&T).
- a. The Contractor shall be responsible for preservation and packaging of items being repaired under the terms of this statement of work. Items scheduled for long-term storage or overseas shipment shall be in accordance with the level "A" requirements of MIL-STD-2073-

- 1D, Appendix J, Table J. Ia., Specialized Preservation Code "GX". Items scheduled for domestic shipment for immediate use or short-term storage shall be to level "B" requirements. All items subject to Electrostatic Sensitivity shall be packed into a reusable fast-pack container.
  - b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the Contractor with the shipping address(es) for delivery of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation costs associated with shipping the equipment to and from the Contractor.
- 3.3 <u>Configuration Control</u>. The contractor shall apply configuration control procedures to established configuration items. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If it is necessary to temporarily depart from the authorized configuration, the contractor shall prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration control document.
- 3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). GFE is government owned equipment authorized by contract for use by a Commercial/Government contractor. It is neither consumed during production nor incorporated into any product. GFM is materiel furnished to a contractor that will be consumed during the course of production or incorporated into product being manufactured/remanufactured under a contract/statement of work. In the event the Marine Corps does have GFE/GFM requirements the Management Control Activity (MCA/827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate required GFE and will maintain a central control on Marine Corps assets in the Contractor's possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for signature to establish a chain of custody and property responsibilities for Marine Corps assets.
- 3.5 <u>Contractor Furnished Materiel</u>. The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DOD Supply System.
- 3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement and document an ESD control program following the guidelines provided in JESD625-A. ESD protective measures shall be used during manufacturing, handling, inspection, test, marking, packaging, storing and transporting ESD sensitive components.
- 3.7 <u>Electromagnetic Environmental Effects (E3) Procedures</u>. The Contractor shall plan for and use proper (E3) control procedures in the Rebuild process and shall utilize RS-07748A-50/4 in conjunction with the detailed requirements specified in this document.

- 3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems Model for Quality Assurance in Final Inspection and Test. The program shall ensure quality throughout all areas to include processing, assembly, inspection, test, maintenance, and preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall be responsible for performance of all inspection requirements. The Government (MCLBA, 847-2) reserves the right to perform any of the inspections set forth in the contract where such inspections are deemed necessary to assure products and services conform to the prescribed requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the Electronics Components Assembly will meet or exceed its original performance characteristics of the Electronics Components Assembly.
- 3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to in-process review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and Marine Corps representatives (MCLBA, Code 847-2) shall be permitted to observe the work or to conduct an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units meet all requirements.
- 3.10 <u>Rejection</u>. Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCLB (Code 847-2), Albany, representative. The Contractor shall, at no additional cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures is demonstrated.

# **Pre-Induction Checklist**

Electronics Components Assembly, A20657G

- 1. Using the following criteria, inspect the items listed below.
  - a. Inspect for dirt, dust, sand, etc.
  - b. Inspect for rust and/or corrosion damage.
  - c. Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)
  - d. Ensure that all screws, washers, nuts, bolts, etc. are attached.
  - e. Inspect for dry rot on all rubber and plastic components.
  - f. Ensure that all covers and caps are attached.
  - g. Ensure that all knobs, switches and breakers operate freely and properly.

S - Serviceable	U - Unserviceabl	le <b>V</b>	I - Missing	
Remarks:				

#### APPENDIX A

#### **CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved OMB No. 0704-0188

The Jubbo reporting burden for this collection of information is estimated to average 110 how's per response, holiding the time for reviewing instructions, searthing existing data sources, gathering and maintaining the parameters and control of information in the matter of the collection of information, including suggestions for reducing the burden, to Department of Defense, Washington readcounters Services. Directorate for Information Operations and Reports 1701-1185, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VAI 22207-4302. Respondents should be aware that notive that holid internation of information of the description of the control of the cont

A. CONTRACT LIN	E ITEM NO.	B. EXHIBIT	C. CATEGORY:	M OTHE	R X		
D. SYSTEM/ITEM		E. CONTRAC		F. CONTE			
Electronic	: Components As:	sembly					
1. DATA ITEM NO.	2. TITLE OF DATA ITEM			3. SUBTITLE	:		
A001		Inspection and Test	lity Control/Assurance	e and Ins	spection		
4. AUTHORITY (Data Acq		5. CONTRACT RE			6. REQUIRING OFFICE	.0.47	
	DI-QCIC-81110		SOW 3.8  10. FREQUENCY 12. DATE OF FIRST SUBM		MCLB/	(847)	
7, DD 250 REQ DD	REQUIRED	10. FREQUENCY ONE/R	See Bl		14, DISTRIBUTION		
B. APP CODE	_	11. AS OF DATE	13. DATE OF SUBSEQUE		a. ACDRESSEE	b.	COPIES Final
A	A		submission See Bl	k 16	a. ADDIEGOED	Craft ·—	Heg Repro
16. REMARKS			Sec Di	K 10	MCLBA (847-2)	0	1 0
Blk 4 - Contr	actor format is au	uhorized.					
Blk 12 - Subracceptance/ne	nit plan within 30 onacceptance with	) days after contract a nin 30 days after recei	ward. MCLBA wi pt.	ll provide			
Blk 13 - Subr	nit within 30 days	safter receipt and inco	orporation of gove	rnment			
comments. Refrom the gove	eview cycle shall ernment.	s after receipt and inco be repeated until cont	ractor receives ac	ceptance			
Distribution S	Statement A: App	proved for public relea	ase, distribution is	unlimited.			
						l j	
							1
					<u> </u>		
							· · ]
							+
					· · · · · · · · · · · · · · · · · · ·		
							İ
							1.
					46 707		1 0
G. PREPARED BY		H. DATE	, I. APPROVE	ED BY	15. TOTAL	O  J. DATE	1 0
		· II. DATE	/	ñ S	0		_ 5
Setta	27	3/24/	(/   21\VI	لا ممها	Ander	(e 197	RUL
DD FORM 142	3-1, AUG 96 (EG)	- / /	PREVIOUS EDITION MAY	/ BE LISED		Page	of Page

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

### **CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 118 hours per response, including the time for reviewing instructions, searching existing data solectes, gathering and maintaining the data needed, and completing and reviewing the collection of information. Sent comments regarding this burden estimate or any other aspect of this collection of information including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Circotenate for Information Operations and Reports (700-10189), 1215 defension Davis Highway, Suita 1704, Artington, VAI 27202-4332. Respondents anough to avvise that notwithstanding any other provision of the view provision of the control 
D. STEENSWITE   PROJECT   DEVIATION   D. CONTINUE   D. C	A. CONTRACT LINE IT	EM NO.	B. EXHIBIT	C. CATEGORY:	DZUER	×			
BO01 Request For Deviation South Assessment Season we street Season Se		omponents Asse							
Authority   Auth	1. DATA JTEM NO. 2	2. TITLE OF DATA ITEM	•		3. SUBTITLE	<del></del>			
DI-CMAN-8106-BIC SOW 3.3 MCLBA (851)  LOUIS SERVE SECRET S	l	n Oscanovat Na i	· .				nageme	nt 	
LT MADE ASREQ See Bik 16  1. APPROVED TO THE ASSESSMENT OF THE ASS			2. 0011111101 11111			*	A (851)		
IL AND FORM A A A A A A A A A A A A A A A A A A A						14, DISTRIBUTION	;	 Li COPIES	
Bilk 4 - Contractor format using doe or .pdf software applications is authorized. Bilk 10 & 12 - RPDs shall be submitted to obtain authorization to deliver nonconforming material which does not meet the prescribed configuration documentation.  RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government.  RFDs shall be transmitted via c-mail to the following address: mbmatconconfiguringmat@matcom.usinc.mil  Distribution Statement A: Approved for public release, distribution is unlimited.		Α	11. AS OF DATE			a ADDRESSEE		Fin	
Bilks 10 & 12 - RFDs shall be submitted to obtain authorization to deliver nonconforming material which does not meet the prescribed configuration documentation.  RFDs will be reviewed and disposition determined within 20 working days upon receipt by the Government.  RFDs shall be transmitted via e-mail to the following address: mbinateomeonfigmingmin@material material waste, mill Distribution Statement A: Approved for public release, distribution is unlimited.  Distribution Statement A: Approved for public release, distribution is unlimited.	16. REMARKS		. doc or .pdf software	e applications is auth	orized.	l control of the cont	1 1	1	0
RFDs shall be transmitted via c-mail to the following address: mbmatcomconfigringmin@matcom.usmc.mil  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY  H. DATE  J. DATE  J. DATE  AFR. O. 3-15-01	Blks 10 & 12 - F nonconforming a documentation.	RFDs shall be sunaterial which c	ibmitted to obtain aut loes not meet the pre-	thorization to deliver scribed configuration	1	MCLBA (847-2)	0		0
RFDs shall be transmitted via c-mail to the following address: mbmatcomconfigringmin@matcom.usmc.mil  Distribution Statement A: Approved for public release, distribution is unlimited.  G. PREPARED BY  H. DATE  J. DATE  J. DATE  AFR. O. 3-15-01	RFDs will be rev receipt by the Go	viewed and dispovernment.	osition determined w	ithin 20 working day	/s upon				
G. PREBARED BY H. DATE L. APPROVED BY J. DATE APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL	Distribution State	ement A: Appr	oved for public relea	se, distribution is un	limited.				
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL						-			
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
G. PREPARED BY H. DATE I. APPROVED BY J. DATE (2) APROL									
11/11/ 1 1/1/1/1/ 03-15-01 William H Douber GAFROL						15. TOTAL		1	0
11 (1/4) 1. Millian 12 James (2) MINON	G. PREPARED BY	2	// H. DATE	I. APPROVED B	γ	·	J. DATE	- :	
DD FDD11 4 200 4 3110 00 (FO) /	11/11/2 3	£ 12.7111	14, 03-15-		_H	Donder	(e A)	RC	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE