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STATEMENT OF WORK FOR THE
REBUILD OF THE
MEUSOC PISTOL

NSN: 1005-01-370-7353

1.0 SCOPE. This Statement of Work (SOW), establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild effort of the MEUSQC
Pistol). These documents contain requirements to restore the MEUSOC Pistol to Condition Code
"A." Condition Code A is defined as "serviceable/issuable without qualification, new, used,
repaired or reconditioned materiel which is serviceable and issuable to all customers without
limitation or restriction, including materiel with more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expenctancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items."”

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards
MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1C DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documenis cited below
shall be used.

TM 00526A-24&P/2 Organizational and Intermediate Maintenance Manual including
Repair Parts List, Pistol Caliber,.45 MEUSOC

DoD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A NAVICP Instruction Requisitioning of Contractor Furnished
Materiel from the Federal Supply System
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2.3 Industry Standards.

ANSIISO/ASQC Q9002-1994 Quality Systems

Copies of Military Specifications and Standards are available from the Naval Publications
and Forms Center, (ATTN: NPODS), 5801 Tabor Avenue, Philadelphia, PA 19120-5099.
Copies of other government documents and publications reguired by coniractors in connection
with specific SOW requirements shall be obtained through the Weapon System Manager: Life
Cycle Management Center, Attn: Weapon System Manager (Code 833-2), 814 Radford Blvd.
Suite 20320, Albany, Georgia 31704-1128, commercial telephone number (912) 439-6613 or
DSN567- 6613. Copies of engineering drawings, if applicable, shall be obtained from Life Cycle
Management Center, Attn;: Code 825-3, 814 Radford Blvd. Suite 20320, Albany, Georgia
31704-0320, commercial telephone number (912) 439-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, and test the MEUSOC Pistol. Upon completion of Rebuild, the
subject item shall be Condition Code "A". TM 00526A-24&P/2 will be utilized in the rebuild of
the MEUSOC Pistol.

b. Conduct in-process and final on-site testing for witness by a Marine Corps Logistics
Bases (MCLB), Albany, representative.

3.2 Detail Tasks. The following tasks describe the different phases for Rebuild of the MEUSOC
Pistol.

3.2.1 Rebuild. Components or assemblies shall not be disassembled for replacement of
mandatory parts unless that part has failed, or the component assembly wherein the part is
located is disassembled for repair.

a. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers. Unserviceable would include any of the above that failed to function properly.

(2) Mandatory replacement parts are as follows:
5360-01-373-6959 Sear Spring
1005-01-373-2775 Beavertail Safety
1005-01-373-1558 Ambidextrous Safety
1005-01-373-2848 Trigger
1005-01-373-1555 Sear
1005-01-373-1557 Hammer
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Continued Mandatory replacement parts
1005-01-373-1556 Front sight
3120-01-373-6986 Barrel Bushing
5360-01-373-6955 Spring, Firing Pin
5360-01-373-6954 Spring, Recoil
5360-01-373-6956 Spring, Plunger Tube
5360-01-374-0284 Mainspring
5360-01-373-6958 Magazine Catch Spring
1005-01-373-2849 Pistol Grip
1005-01-373-2774 Magazine
1005-01-373-7868 Shok-Buffs
1005-01-373-3209 Barrel

P/N P14546 Slide, Springfield
Locally Fabricated Rear Sight

N/A Hardened Disconnector

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

{(4) The below listed collateral equipment will be shipped along with the rebuilt weapon:
1 - New Magazine - NSN 1005-01-373-2774
1 - Weapons Record Book - MCCDC Form 22741
5 - Shok-Buffs - NSN 1005-01-373-7868

(5) Test fire a minimum of 15 Rounds ammunition before bluing and 100 Rounds of
ammunition after bluing.

(6) There is no accuracy firing requirements.

3.2.2 Inspection, Testing and Acceptance

a. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests
shall be made on site by qualified quality assurance personnel.

b. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB (Code 833-2), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

3.2.3 Packaging, Handling, Storage, and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this Statement of Work. Preservation and packing shall be Level “A”

3



SOW-00-833-2-09795A-1/1 07 JULY 1999

in accordance with MIL-STD-2073-1C, method 41, Exterior shipping containers for shipment to
overseas destinations or for long term storage shall be fabricated from wood. Exterior shipping
containers for domestic shipment and immediate use shall be tri-wall fiberboard boxes.

b. Marking shall be in accordance with MIL-STD-129. Unit packs and intermediate
containers shall be labeled with 1 %2 x 4 inch labels and shall include the NSN, nomenclature,
quantity, unit of issue, month and year of pack, condition code and serial number of the weapon.
The exterior shipping container shall not be marked with any data which will identify the
contents of the container. Exterior shipping containers shall be marked with the quantity, unit of
issue, level, month and year of pack, and gross weight.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the contractor.

3.3 Quality Assurance Provisions

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to
the requirements of ANSI/ISO/ASQC Q9002-1994, Quality System Model for Quality
Assurance in Production, Installation, and Servicing.

3.4 Government Furnished Equipment (GFE)/ Government Furnished Materiel (GFM)

GFE is government owned equipment authorized by contract for use by a commercial/
Government contractor. It is neither consumed during production nor incorporated into any
product. GFM is materiel furnished to a contractor that will be consumed during the course of
production or incorporated into product being manufactured/remanufactured under a contract/
statement of work. In the event the Marine Corps does have GFE/GFM requirements, the
Management Control Activity (MCA/G316-2), Marine Corps Logistics Bases, Albany, Georgia,
will coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the
Contractor Facility for signature to establish a chain of custody and property responsibilities for
Marine Corps assets. The Contractor shall report receipt of all GFM and report consumption of
GFM to the MCA.

3.5 Contractor Furnished Materiel.

The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished
Materiel (NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required
for repair parts, the contractor shall requisition through the DOD Supply System. DOD
4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DoD
Supply System.
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3.6 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shall be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps representatives shall be permitted to observe the work or to conduct
an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's
Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units
meet all requirements.

3.7 Rejection

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by MCLB (Code 833-2), Albany, representative. The Contractor shall, at no additional
cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an
acceptable compliance with acceptance test procedures is demonstrated.

4.0 REPORTS

4.1 Monthly Progress Reports. The Contractor shall provide Monthly Progress Reports
summarizing the progress and status of the Rebuild Program.

4.2 BRS Reporting.

(a) Upon converting the M1911A1 .45 Cal Pistol to the MEUSOC .45 Cal Pistol a BRS must
be completed changing NSN 1005-00-726-5655 to the new NSN 1005-01-370-7353.

(b) Report all BRS action to: Naval Surface Warfare Center (Code 2043), Crane Division,
2524 Highway 433, Crane, Indiana 47522-5020. DSN: 482-58435, Info: Life Cycle Management
Center, Attn: Code 833-2, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320.



CONTRACT DATA REQUIREMENTS LIST Farm Approved

{1 Data itam} OMB No. 07040188
The public raporting burden for thix collaction of inf P mm.pllnhnp-mnm tima for rsviawing imytnictions, searhing exitting data tources, gathering and maintsining the data nasdsd, and
wompleting s mﬂuulumnfmm Sﬂlcmum mtmmmmwummumm MWiwmmmemmtoidew

Diractorata for Information Operstions and Raports (0701-0188), 1216 Jefferson Devia Highway, Suite 1204, Arfington, YA 22202:4302. HWMMWMMWMWMMM
I, o porson shall be subject to any panatty for failing to comply with a collaction of informadon if it doas not display & currently valid DMB control number,  Please IO NOT RETURN your form to the above address. Send completad form
to the Bovernment Issuing Contracting Dfficer for the Contract/PR MNo. Ested in Bleck E.

A- CONTRACT LINE ITEM ND. B. EXRIBIT C. CATEGORY:
P ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR RO. F. CONTRACTOR

MEUSOC Pistol
%, DATA ITEM ND, 2. TITLE OF DATA ITEM . 3. SUBTITLE 17. PRICE BROUP
A001 Contractor's Progress, Status, and Management Report Monthly Progress Report
&, AUTHORTTY (aia Acquisition Docement ¥o.) 5. CONTRACT REFERENCE . REQUINIRG OFFICE T8, ESTDMATED |
DI-MGMT-80227 SOW 4.1 MCLBA (833) TOTAL e
7.0D 258 REQ 0. DIST STATEMERT 10 FREGUENEY 12. DATE OF FIRST SURMISSIGN " DISTRIBUTION
LT REQURED MTHLY See BIk 16 py—

. APF CODE 11, AS OF DATE 13 DATE OF SUBSEQUENT 2. ADDRESSEE ’ Finel

SUBMISSION Draft
See Blk 16 Reg | Rego
18. REMARKS MCLBA (833-2) 0 1 0

Blk 4 - Tailor DI-MGMT-80227 as follows: Delete paragraphs 10.3g, 10.3h,
10.31, 10.3j, 10.3k, and 10.3n.

!
!
i
I
I
|
I
I
I
I
I
|
I
I
I
I
I
|
I
I
I
Blk 12 - The reporting period shall be from the first to last business day of each 1
\
f
f
\
f
f
{
I
I
I
!
!
!
|
|
|
|
|
|
|
|
|
|
|
|

month. Initial subtmss:glgrf shall be 60 DAC

Blk 13 - Subsequent submissions shall be 10 days after the last business day of
each mon

Distribution Statement A: Approved for public release, distribution is unlimited.

15. TOTAL —— 0 1 0
' J. DATE

7~ 7- 7?

Page
Deeigued uting Porform Fro, WHSTTHOR, Augne

G. PREPARED BY H. DATE |. APPROMED BY -
| >Tuc 79 Z




