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STATEMENT OF WORK FOR THE
Rebuild of the Power Supply Assembly
P/O CV-4089/MRC-142
NSN 6130-01-352-3548

1.0 Scope. This Statement of Work (SOW) establishes, sets forth tasks and identifies the work
efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Power Supply Assembly. This document contains requirements to restore the Power Supply
Assembly to Condition Code “A”. Condition Code “A” is defined as "serviceable/issuable
without qualification, new, used, repaired or reconditioned materiel which is serviceable and
issuable to all customers without limitation or restriction, including materiel with more than six
months shelf-life remaining."

1.1 Background. Rebuild is defined as: “That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items.”

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications

TM 09543A-12 Maintenance Instructions for PCN 184 095430 00
the AN/MRC-142

TM 09543A-35/1 Maintenance Instructions for PCN 184 095433 00
the AN/MRC-142

SL-4-09543A Repair Parts for the PCN 124 095430 03

AN/MRC-142
1
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T1-5820-25/22 Standards for the PCN 168047801 00
AN/GRC-193B(V)

MI-09543A-35/1 Maintenance Instructions PCN 160 988750 00
for the AN/MR(C-142

DoD 4000.25-1-M Military Standard Requisitioning and
‘ Issue Procedures (MILSTRIP)

Engineering Drawing

90001A1900, CAGE 01365 Power Supply Assembly

Military Handbook (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic-Discharge-
Sensitive (ESDS) Devices

ANSVFISO/ASQ Q9001-2000  Quality Management Systems-Requirement

Industry Standard (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of other government documents and publications
required by Contractors in connection with specific SOW requirements shall be obtained
through: Marine Corps Systems Command (MCSC), Attn: Logistics Management Specialist
(Code C4IHF), 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343, commercial
telephone number (229) 639- 6773 or DSN 567-6773. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: Code 583-1, 814
Radford Bivd., STE 20320, Albany, Georgia 31704-0320, commercial telephone number (229)
639-6476 or DSN 567-6476.

3.0 Requirements

3.1 General Tasks. In fulfilling the specified requirenients, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, test and calibrate the Power Supply Assembly. Upon completion of
the rebuild, the subject item shall be Condition Code "A".
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b. Conduct in process and final on-site testing for witness by a MCSC (Code C4IHF),
Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Power
Supply Assembly.

3.2.1 Phase I- Pre-induction. The Contractor shall perform a pre-induction inspection analysis
for each Power Supply Assembly using the Contractor Facility's diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on
the Pre- Induction Checklist (Appendix A).

3.2.2 Phase II -Rebuild. After pre-induction tests and inspections have been completed, repair
of the Power Supply Assembly shall be accomplished by the Contractor in accordance with this
SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase [ shall be
repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed, or the component assembly wherein the part is located is disassembled
for repair. Any Modification Instructions (MIs) or Engineering Change Proposals (ECPs) not
previously applied shall be incorporated.

a. Hardware

(1) Repiace broken, unserviceable and/or missing hardware inctuding nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety, and one-time use items, etc.,
in accordance with this SOW. Unserviceable would include any of the above that failed to
function properly.

(2) Ensure proper hardware locking devices arc present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance.

The Contractor shall conduct inspection, testing and acceptance of the Power Supply
Assembly in accordance with TM 09543A-12, TM 09543A-35/1, SL-4-09543 A, TI-5820-25/22,
MI-09543A-35/1, and Engineering Drawing 90001A1900, CAGE 01365.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of item(s) being
repaired under the terms of this Statement of Work. Items scheduled for long-term storage or
overseas shipment shall be in accordance with the Level “A” requirements of MIL-STD-2073-
1D, Appendix A, Table A VI, Electronic Equipment. Items scheduled for domestic shipment for
immediate use or short-term storage shall be Level “B” requirements.
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b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the Contractor with the shipping address(es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the equipment to and from the Contractor.

3.3 Configuration Control. The Contractor shall apply configuration control procedures to
established configuration items. The Contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the Contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 571-1} will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
control system on all government owned assets in the Contractor's possession. The MCA will
forward a GFE Accountability Agreement to the Contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
Contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be
done by mailing a copy of the DD1348 to Materiel Management Department, Management
Control Activity (Code 571-1), 814 Radford Blvd., STE 20320, Albany, GA 31704-0320 or
faxing a copy to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisttion materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to Contractors on the requisitioning process. The
Contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The Contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A.

ESD protective measures shall be used during manufacturing, handling, inspection, testing,
marking, packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems-Requirements. The program shall ensure quality throughout all areas to
include processing, assembly, inspection, testing, maintenance, and preparation for delivery and
shipping. Unless otherwise specified in the contract, the Contractor shall be responsible for
performance of all inspection requirements. MCSC (Code C4IHF), Albany, GA representative
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reserves the right to perform any of the inspections set forth in the contract where such
inspections are deemed necessary to assure products and services conform to the prescribed
requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the
Power Supply Assembly will meet or exceed its original performance characteristics of the
Power Supply Assembly. Inspection Test Plan shall be sent to: Marine Corps Systems
Command, Attn: Logistics Management Specialist (Code C4IHF), 814 Radford Blvd., STE
20343, Albany, Georgia 31704-0343.

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and MCSC (Code C4IHF), Albany, GA representatives shall be permitted
to observe the work or to conduct an inspection. Final inspection and acceptance testing shall be
conducted at the Contractor's Facility. Final acceptance shall be conducted on 100 percent of
items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code C4IHF), Albany, GA representatives. The Contractor shall,
at no additional cost to MCSC (Code C4IHF), Albany, Geourgia correct the deficiencies and
repeat the verification until an acceptable compliance with acceptance test procedures is
demonstrated.
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Pre-Induction Checklist
Power Supply Assembly, CV-4089/MRC-142

1. Using the following criteria, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.

b. Inspect for rust and/or corrosion damage.

¢. Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)

d. Ensure that all screws, washers, nuts, bolts, etc. are attached.

e. Inspect for dry rot on all rubber and plastic components.

f. Ensure that all covers and caps are attached.

g Ensure that all knobs, switches and breakers operate freely and properly.
S - Serviceable U - Unserviceable M - Missing
Remarks:

APPENDIX A
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