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STATEMENT OF WORK FOR THE
Trailer, Container, Logistics Vehicle System (LVS) MK14
NSN 2320-01-176-0469
Rebuild

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08781 A-50,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the REBUILD effort of the Trailer, Container, LVS MK14. These documents contain
minimum requirements to restore the Trailer, Container, LVS MK14 to Condition Code "A."
Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired, or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction. Includes materiel with more than six months shelf-life remaining." National Stock

Number 2320-01-176-0469 shall be known as the LVS MK14.

1.1 Background. REBUILD is defined as "That maintenance technique that determines the repairs
necessary to restore equipment components and/or assemblies to a prescribed maintenance
serviceability and standard that approximates the original or new condition in appearance,
performance, and life expectancy.” The Contractor shall disassemble all assemblies/sub-assemblies,
inspect, test, repair and/or replace. All worn parts/components that are beyond the specified
tolerances and wear limits shall be replaced. Unless otherwise provided for in this SOW all parts
and components may be reused if they meet the criteria established in RS 08781 A-50.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Markings

2.2 Other Government Documents and Publications. The i1ssues of those documents cited below
shall be used.

MI-2320-35/75 Fabrication/Installation of Tool Box Support For the
Logistics Vehicle (I.LVS) MK14, MK15, MK17 Trailers

RS 08781A-50 Depot Maintenance Manual 1.VS MK14

T™ 3080-50 Corrosion Prevention and Control

ATPD 2241 Vehicles, Wheeled: Preparation for Shipment and Storage
of

DOD 4000.25-1-M MILSTRIP Manual
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NAVICPINST 4491.2A Instruction Requisitioning of Contractor Furnished Materiel
from the Federal Supply System

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9002-1994  Quality Systems-Model for Quality Assurance in
Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSUEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Contracting Officer: Commander, Attn:
Contracting Officer (Code 891), Marine Corps Logistics Base, 814 Radford Blvd., Albany, Georgia
31704-1128, commercial telephone number (229) 639-6761 or DSN 567- 6761. Copies of
engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn:
Code 851-3, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the .VS MK14. Upon completion of REBUILD, repaired vehicles shall
be Condition Code "A."

b. Provide all tools and test equipment required to test, inspect, and calibrate the LVS MK14.

¢. Conduct final on-site testing for witness by an MCLB, Albany, Georgia, representative (Code
835).

d. Be responsible for all structural, electrical and mechanical requirements associated with the
restoration of the LVS MK14.

e. Be responsible for all corrosion prevention and control in accordance with the latest TM
3080-50.
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3.2 Detailed Tasks. The following tasks describe the different phases for REBUILD of the VS
MK14:

3.2.1 Phase I- Pre-Induction. A pre-induction inspection analysis is not required since the L.VS
MK14 is a rebuild effort.

3.2.2 Phase I - REBUILD. Rebuild of the LVS MK14 shall be accomplished in accordance with
this SOW and RS 08781 A-50 at the contractor facility. Rebuild of the VS MK14 shall be
accomplished by the application of contractor maintenance techniques by experienced journeyman
level personnel to meet quality standards and inspection criteria contained in RS 08781A-50.

a. Data plate. 1.VS MK14 shall have a REBUILD data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be
attached after the vehicle has completed the REBUILD cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITH RS 08781A-30

CONTRACTOR

(Figure 1)
b. Hardware
(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts,
screws, washers, turnlock fasteners, etc., in accordance with the LVS MK14 RS 08781 A-50.

Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless
specifically prohibited.

c. Application of Modification Instructions (MTI's). The following MI shall be applied during this
phase of the REBUILD process: MI-2320-35/75.

3.2.3 Phase IIl - Inspection. Testing, and Acceptance.

a. Inspection, Testing and Acceptance of the LVS MK14 shall be conducted in accordance
with the Road Test and Final Inspection Checklist located in Table 2-4 of RS 08781 A-50. This
completed document shall be provided in accordance with Section 4.0 of this SOW.
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b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be
held at the contractor’s facility. MCLB, Albany, Georgia, representatives (Code 835) shall be given
a minimum of two weeks notice prior to beginning acceptance testing. The test area shall be cleared
of all equipment parts, components, etc., not required for testing.

¢. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB, Albany, Georgia, (Code 835) may require the contractor to repeat tests

or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all LVS MK14 vehicles repaired under the provisions of this
SOW shall be accomplished in accordance with RS 08781 A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The contractor shall be responsible for the application of preservation and packaging of
items being repaired under the terms of this statement of work. Items scheduled for long-term
storage or shipment to overseas destinations shall be in accordance with the level A requirements of
ATPD 2241. Ttems scheduled for domestic shipment, immediate use or short-term storage shall be
to level B requirements.

b. Markings shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the repaired equipment, and the contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to
an item’s documented performance or design characteristics without prior written
authorization. If it is necessary to temporarily depart from the authorized configuration, the
contractor shall prepare and submit a Request For Deviation. MIL-HDBK-61 (paragraph 4.3
and Table 4-9) and ANSI/ETA-649 (paragraph 5.3.4) provide guidance for preparing this
configuration control document.

3.4 Government Furnished Equipment (GFEYGovernment Furnished Materiel (GFM) GFE is
government owned equipment authorized by contract for use by a commercial/Government
contractor. It is neither consumed during production nor incorporated into any product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into the product being manufactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management Control
Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate
required GFE and will maintain a central control on Marine Corps assets in the Contractor’s
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for
signature to establish a chain of custody and property responsibilities for Marine Corps assets.
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3.5 Contractor Furnished Materiel (CFM). The Marine Corps has adopted the Navy’s procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event Contractor
Furnished Materiel (CFM) is required for repair parts, the contractor shall requisition through the
DoD Supply System. DoD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DoD Supply System.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9002-1994, Quality
Systems-Model for Quality Assurance in Production, Installation, and Servicing. Performance of
the contractor and the quality of work delivered, materiel provided, and documents written shall be
subject to review and inspection by MCLB, (Code 835) Albany representatives during work
performance at any work location. Authorized MCLB, (Code 835) Albany, Georgia, representatives
shall be permitted to observe the work/task accomplishment or to conduct inspections during
working hours. Inspection by MCLB, Albany, Georgia, representatives (Code 835), of test plans
and materials furnished hereunder does not relieve the contractor from any responsibility regarding
defects or other failures to meet work requirements which may be disclosed prior to final acceptance.
Failure of the contractor to promptly correct deficiencies discovered shall be reason for suspension of
acceptance until corrective action has been accomplished.

The contractor shall have in place documented procedures and standards for inspection
requirements and the contractor's work shall be subject to reviews and inspections for
compliance with these procedures and standards by MCLB, Albany, Georgia representatives
(Code 835). Noncompliance with procedures resulting in degraded quality of work may result in a
stop-work order requiring action by the contractor to correct the work performed and to
enforce compliance with quality assurance procedures or face work termination. Notwithstanding
such MCLB, (Code 835) Albany, Georgia, representative inspection, it shall be the contractor's
responsibility to ensure that the entire system meets the performance requirements delineated and
addressed in this SOW.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCLB, (Code 835) Albany, Georgia. The contractor shall, at no additional
cost to MCLB, Albany, Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the contractor shall correct the deficiencies and
repeat the verification until an acceptable compliance with acceptance test procedures requirements
is demonstrated.

4.0 REPORTS

4.1 Road Test and Final Inspection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist for each VS MK14 repaired. These documents shall be available during
final acceptance testing. One copy of each document shall be provided to Commander (Code 835-
1), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320,
after final acceptance of the LVS MK14.
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A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
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