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Logistics Vehicle System (LVS) MK16
NSN 2320-01-176-0467
Rebuild

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08783 A-50,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the REBUILD effort of the LVS MK16. These documents contain minimum
requirements to restore the I.VS MK16 to Condition Code "A." Condition Code A is defined as
"serviceable/issuable without qualification, new, used, repaired, or reconditioned materiel which is
serviceable and issuable to all customers without limitation or restriction. Includes materiel with
more than six months shelf-life remaining." National Stock Number 2320-01-176-0467 shall be
known as the LVS MKI16.

1.1 Background. REBUILD is defined as "That maintenance technique that determines the repairs
necessary to restore equipment components and/or assemblies to a prescribed maintenance
serviceability and standard that approximates the original or new condition in appearance,
performance, and life expectancy.” The Contractor shall disassemble all assemblies/sub-assemblies,
inspect, test, repair and/or replace. All worn parts/components that are beyond the specified
tolerances and wear limits shall be replaced. Unless otherwise provided for in this SOW all parts
and components may be reused if they meet the criteria established in RS 08783 A-50.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Markings

2.2 Other Government Documents and Publications. The i1ssues of those documents cited below
shall be used.

MI-08783A-45/1 Modification of Auxiliary Ramps and Fabrication of
Off-Loading Blocks for Trailer, Powered, Fifth
Wheel MK16 (wiring change; ref. step 15 of
drawing #1562050 pertains)

RS 08783 A-50 Depot Maintenance Manual 1.VS MK16

T™ 3080-50 Corrosion Prevention and Control

ATPD 2241 Vehicles, Wheeled: Preparation for Shipment and
Storage of
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DOD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Instruction Requisitioning of Contractor Furnished
Materiel from the Federal Supply System

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management

2.3 Industry Standards

ANSTISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in
Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSUEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4D, 700 Robbins Avenue, Philadelpia, PA
19111-5094, Telephone (215)697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil. Copies
of other government documents and publications required by contractors in connection with specific
SOW requirements shall be obtained through the Contracting Officer: Commander, Attn:
Contracting Officer (Code 891), Marine Corps Logistics Base, 814 Radford Blvd., Albany, Georgia
31704-1128, commercial telephone number (229) 639-6761 or DSN 567- 6761. Copies of
engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn:
Code 851-3, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the LVS MK16. Upon completion of REBUILD, repaired vehicles shall
be Condition Code "A."

b. Provide all tools and test equipment required to test, inspect, and calibrate the LVS MK16.

¢. Conduct final on-site testing for witness by an MCLB, Albany, Georgia, representative
(Code 835).

d. Be responsible for all structural, electrical and mechanical requirements associated with the
restoration of the LVS MK16.



SOW-03-835-1-08783A-1/1 1 OCTOBER 2001

e. Be responsible for all corrosion prevention and control in accordance with the latest TM
3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for REBUILD of the VS
MK16:

3.2.1 Phase I- Pre-Induction. A pre-induction inspection analysis is not required since the L.VS
MK16 1s a rebuild effort.

3.2.2 Phase I - REBUILD. Rebuild of the LVS MKI16 shall be accomplished in accordance with
this SOW and RS 08783 A-50 at the contractors facility. Rebuild of the I.VS MK16 shall be
accomplished by the application of contractor maintenance techniques by experienced journeyman
level personnel to meet quality standards and inspection criteria contained in RS 08783 A-50.

a. Data plate. LLVS MKI16 shall have a REBUILD data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be
attached after the vehicle has completed the REBUILD cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITH RS 08783 A-50

CONTRACTOR

(Figure 1)
b. Hardware

(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, etc., in accordance with the LVS MK16 RS 08783 A-50. Unserviceable
would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

¢. Application of Modification Instructions (MTI's). The following MI shall be applied during
this phase of the REBUILD process: MI-08783A-45/1.

3.2.3 Phase III - Inspection. Testing, and Acceptance.

a. The Contractor shall conduct inspection, testing and acceptance of the I.VS MK16 shall be
conducted in accordance with the Road Test and Final Inspection Checklist located in Table 2-4 of
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RS 08783 A-50. This completed document shall be provided in accordance with Section 4.0
of this SOW.

b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be held at
the contractor’s facility. MCLB, Albany, Georgia, representatives (Code 835) shall be given a
minimum of two weeks notice prior to beginning acceptance testing. The test area shall be cleared of
all equipment parts, components, etc., not required for testing.

¢. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB, Albany, Georgia, (Code 835) may require the contractor to repeat tests

or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all LVS MKI16 vehicles repaired under the provisions of this SOW
shall be accomplished in accordance with RS 08783 A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for the appliication of preservation and packaging of
items being repaired under the terms of this statement of work. Items scheduled for long term storage
or shipment to overseas destinations shall be in accordance with the level A requirements of ATPD
2241. Items scheduled for domestic shipment, immediate use or short-term storage shall be to level
B requirements.

b. Marking shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery of
the repaired equipment, and the contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to
an item’s documented performance or design characteristics without receiving prior written
authorization. The baseline configuration has been defined by the written procedures or
material contained in manuals, standards, instructions or engineering drawings. If it is
necessary to depart from the authorized configuration baseline, the contractor shall submit a
Regquest for Deviation. MIL-HDBK-61 (paragraph 4.3 and Table 4-9) and ANSI/EIA-649
(paragraph 5.3.4) provide guidance for for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)Government Furnished Materiel (GFM) GFE is
government owned equipment authorized by contract for use by a commercial/Government
contractor. It is neither consumed during production nor incorporated into any product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into the product being manufactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management Control
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Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate
required GFE and will maintain a central control on Marine Corps assets in the Contractor’s
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for
signature to establish a chain of custody and property responsibilities for Marine Corps assets.

3.5 Contractor Furnished Materiel (CFM). The Marine Corps has adopted the Navy’s procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event CFM is required
for repair parts, the contractor shall requisition through the DoD Supply System. DoD 4000.25-1-

M, (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DoD Supply System.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System that
as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9002-1994, Quality

System Model for Quality Assurance in Production, Installation, and Servicing. Performance of

the contractor and the quality of work delivered, materiel provided, and documents written shall be
subject to review and inspection by MCLB, Albany representatives during work performance at any
work location. Authorized MCLB, Albany, Georgia, representatives shall be permitted to observe
the work/task accomplishment or to conduct inspections during working hours. Inspection by
MCILB, Albany, Georgia, representatives (Code 835), of test plans and materials furnished
hereunder does not relieve the contractor from any responsibility regarding defects or other failures
to meet work requirements which may be disclosed prior to final acceptance. Failure of the
contractor to promptly correct deficiencies discovered shall be reason for suspension of acceptance
until corrective action has been accomplished.

The contractor shall have in place documented procedures and standards for inspection
requirements and the contractor's work shall be subject to reviews and inspections for compliance
with these procedures and standards by MCLB, Albany, Georgia representatives (Code 835).
Noncompliance with procedures resulting in degraded quality of work may result in a stop-work
order requiring action by the contractor to correct the work performed and to enforce compliance
with quality assurance procedures or face work termination. Notwithstanding such MCLB, Albany,
Georgia, representative inspection, it shall be the contractor's responsibility to ensure that the entire
system meets the performance requirements delineated and addressed in this SOW.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be reason
for rejection by MCLB, Albany, Georgia. The contractor shall, at no additional cost to MCLEB,
(Code 835-1) Albany, Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the contractor shall correct the deficiencies and
repeat the verification until an acceptable compliance with acceptance test procedures requirements
is demonstrated.

4.0 REPORTS

4.1 Parts Usage Data Report. The contractor shall provide a Parts Usage Data Report for every
twenty vehicles produced or when the MWS Line is completed for quantities less than twenty. This
report shall be in the Contractors format and as a minimum, list by nomenclature, National Stock
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Number (NSN), Part Number, price and quantity of all parts replaced. The report shall be provided
to Commander (Code 835-1), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20320,
Albany, Georgia 31704-0320. Appendix A is provided as a sample.

4.2 Road Test and Final Inspection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist (3.2.3.a) for each LVS MK16 repaired. These documents shall be
available during final acceptance testing. One copy of each document shall be provided to
Commander (Code 835-1), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20320, Albany,
Georgia 31704-0320, after final acceptance of the LVS MK16.
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