FOR THE MINE CLEARANCE LAUNCHER MK 154 NSN 1055-01-226-6338 Inspect Repair Only As Necessary (IROAN) B1315

	TABLE OF CONTENTS	
1.0 SCOPE		1
1.1 Background		1
2.0 APPLICABL	E DOCUMENTS	1
2.1 Military Spec	ifications	1
2.2 Military Stand	dards	1
2.3 Other Govern	ment Documents and Publications	1
2.4 Industry Stand	lards	2
3.0 REQUIREM	ENTS	3
3.1 General Task	s	3
3.2 Detail Tasks		3
3.2.1 Phase I – Pr	re-Induction	3
3.2.2 Phase II –IF	ROAN	3
3.2.3 Phase III - I	nspection, Testing and Acceptance	5
3.2.4 Phase IV - I	Packaging, Handling, Storage, and Transportation (PHS&T)	6
3.3 Configuration	n Management	6
3.3.1 Configurati	on Status Accounting (CSA)	6
3.3.2 Configurati	on Control	6
3.4 Quality Assur	rance Provisions	7
3.5 Acceptance		7
3.6 Rejection		7
3.7 Government l	Furnished Equipment/Government Furnished Materiel	7
3.8 Contractor Fu	arnished Materiel	7
4.0 REPORTS		8
4.1 Repairable Ite	em Inspection Report	8
4.2 Monthly Prog	rress Reports	8
4.3 Pre-Induction	Checklist	8
Appendix A	Pre-Induction Inspection Checklist	A -1
Appendix B	List of Defective Parts and Assemblies	B-1
Appendix C	List of Repair Parts and Assemblies Required for Repairs	C-1

SOW-04-CSLE-09962A-2/1

17 September 2001

STATEMENT OF WORK FOR THE MINE CLEARANCE LAUNCHER MK 154 NSN 1055-01-226-6338 Inspect Repair Only As Necessary (IROAN)

- 1.0 <u>SCOPE</u>. This Statement of Work (SOW) establishes and sets forth tasks and identifies the work efforts that shall be performed by the Contractor in the IROAN effort of the MINE CLEARANCE LAUNCHER MK 154, hereafter referred to as the MK 154. This document contains requirements to restore the MK 154 to Condition Code "A". Condition Code "A" is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to all customers without limitation or restriction, including materiel with more than six months shelf-life remaining." National Stock Number (NSN) 1055-01-226-6338 shall be known as the MK 154.
- 1.1 <u>Background</u>. IROAN is defined as "That maintenance technique which determines the minimum repairs necessary to restore equipment components or assemblies to prescribed maintenance serviceability standards by utilizing all available diagnostic equipment and test procedures in order to minimize disassembly and parts replacement."
- 2.0 <u>APPLICABLE DOCUMENTS</u>. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Specifications.

MIL-C-46168

Coating, Aliphatic Polyurethane, Chemical Agent Resistant

MIL-C-53039

Coating, Aliphatic Polyurethane, Single Component, Chemical Agent Resistant

2.2 Military Standards.

MIL-STD-129 DoD Standard Practice for Military Marking

MIL-STD-130 Identification Marking of US Military Property

MIL-STD-461 Requirements for the control of Electromagnetic Interference Emission and Susceptibility

ASTM D 3951

2.3 Other Government Documents And Publications.

	DOD 4000.25-1-M	MILSTRIP Manual
	DOD 4160.21-M	Defense Materiel Demilitarization Manual
	SL-3-09962A	Launcher, Mine Clearance MK 154 Mod 0
	TM 09962A-13&P/2	Mark 1 Mod 0 Mine Clearance System
	TI-09962A-35/1	Fabrication and Installation of Electrical Connector Guard for the Launcher, Mine Clearance MK 154
	TM 3080-12	Corrosion Prevention and Control for Marine Corps Equipment
	TM 3080-50	Corrosion Control Procedures Depot Maintenance Activities for Marine Corps Equipment
	TM 4700-15/1H	Ground Equipment Record Procedures
	TM 4750-15/1	Painting and Registration Marking for Marine Corps Combat and Tactical Equipment
	TM 4750-15/2	Camouflage Paint Patterns
	Engineering Drawing 835028A0000 CAGE 01365	Mine Clearance Launcher, MK154, Marine Corps
	Engineering Drawing 835028B0000 CAGE 01365	Container Assembly for MK 154 Marine Corps
	Military Handbooks (For Guidance)	
	MIL-HDBK-61	Configuration Management Guidance
2.4	Industry Standards.	
	ANSI/ISO/ASQC Q9002-1994	- Quality Systems-Model for Quality Assurance in Production, Installation, and Servicing

Standard Practice for Commercial Packaging

Industry Standards (For Guidance)

ANSI/EIA-649

National Consensus Standard for Configuration Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the Contracts Department, (Code 891), P. O. Drawer 43019, 814 Radford Blvd., MCLB, Albany, GA 31704-3019, commercial telephone number (229) 639-6753 or DSN 567-6753. Copies of engineering drawings, if applicable, may be obtained by contacting Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite 20320, Albany, Georgia, 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

- 3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:
- a. Provide materials, labor, facilities, missing parts, and repair parts necessary to inspect, diagnose, restore, and test the MK 154. Upon completion of IROAN, repaired equipment shall be Condition Code "A".
- b. Provide all tools and test equipment required to test, inspect, repair, and calibrate the MK 154.
- c. Conduct in process and final on-site testing for witness by a Marine Corps Systems Command (MCSC), (Code CSLE), Albany, Georgia representative.
- d. Be responsible for all structural, electrical and mechanical requirements associated with the restoration of the MK 154.
- 3.2 <u>Detail Tasks</u>. The following tasks describe the different phases for IROAN of the MK 154.
- 3.2.1 Phase I Pre-Induction. The contractor shall perform a Pre-Induction Inspection Analysis for each MK 154 using the Contractor's diagnosis, inspection and testing techniques to determine extent of work and parts required. This inspection shall include all items associated with the MK 154 as found in SL-3-09962A, TM 09962A-13&P/2, and TI-09962A-35/1. These findings shall be annotated on a Pre-Induction Check List (Appendix A) and shall be provided to the government in accordance with Paragraph 4.0 of this SOW.
- 3.2.2 <u>Phase II IROAN</u>. After Pre-Induction Tests and Inspections have been completed, repair of the MK 154 shall be accomplished by the contractor in accordance with this SOW.

Deficiencies noted on the Pre-Induction Checklist, (Appendix A), during Phase I shall be repaired/replaced. The contractor shall use the "List of Defective Parts and Assemblies (Appendix B)" to list all defective parts and assemblies. The contractor shall also use the "List of Repair Parts and Assemblies Required for Repairs (Appendix C)", to report the parts used on the repaired MK 154. Components or assemblies shall not be disassembled for replacement of mandatory parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair.

- a. Pre-Induction Inspection Checklist Information recorded on the Pre-Induction Inspection Checklist (Appendix A) shall be used as a guide to repair the MK 154 system in accordance with this SOW.
- b. Technical Instruction (TI) All TI's not previously applied to the MK 154 shall be applied during the IROAN and shall be annotated on Equipment Record Jacket in accordance with TM 4700-15/1H.
 - c. Corrosion For corrosion prevention and treatment use TM 3080-12 and TM 3080-50.
 - d. Fluid Leaks The following shall be used as a guide in determining degree of fluid loss:
- (1) Class I Seepage of fluid (as indicated by wetness or discoloration) not great enough to form drops.
- (2) Class II Leakage of fluid great enough to form drops, but not enough to cause drops to fall from the item being checked/inspected.
- (3) Class III Leakage of fluid great enough to form drops that fall from the item being checked/inspected.

NOTE: A Class I leak, except in fuel or brake systems, is an acceptable condition at any time and does not require corrective action.

- e. Belts Replace all.
- f. Data Plates All required data plates and decals shall be in place and shall be legible. Each repaired MK 154 shall have an IROAN data plate affixed to the main unit in close proximity to the existing data plate. The data plate shall meet the requirements of MIL-STD-130 and TM 4750-15/1 and shall contain the Equipment Serial Number, date of IROAN, Date of SOW, SOW number, and Company name of contractor completing work.
- g. Painting/Coating (Exterior/Interior) If painting/coating is required, the MK 154 shall be cleaned in accordance with TM 3080-50, Chapter 4, and coated with Aliphatic Polyurethane Coating, in accordance with MIL-C-46168 or MIL-C-53039 using TM 4750-15/2 as pattern guidance if required.

- h. Demilitarization All end items that are identified as non-repairable and require demilitarization codes, shall be reported to the MCSC, (Code CSLE), Albany, Georgia representatives, who will provide disposition instructions in accordance with DOD 4160.21-M.
- i. Electromagnetic Emission All requirements pertaining to control of electromagnetic interference, emission and susceptibility shall be in accordance with MIL-STD-461.

i. Hardware.

- (1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, washers, turnlock fasteners, mandatory, safety and one-time use items, etc., in accordance with TM 09962A-13&P/2. Unserviceable would include any of the above that failed to function properly.
- (2) Ensure proper hardware locking devices are present and operational on all moving mechanical assemblies.
- (3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.
- k. Hoses All hoses and fittings shall be visually inspected for damage or deterioration. Any hose showing signs of leakage, kinking or separation of outer coating shall be replaced. This inspection shall be performed during the Operational Test Inspection (OTI) of the MK 154.
- l. Cable Assemblies All cables and cable connections shall be tested and visually inspected for damage or corrosion. Any cable or cable connector showing signs of damage, corrosion or separation of outer coating shall be repaired/replaced and tested with its respective component/assembly to assure satisfactory compliance with all operational tests.
 - m. Filters Replace all.

3.2.3 Phase III - Inspection, Testing and Acceptance.

- a. The contractor shall conduct Inspection, Testing and Acceptance of the MK 154 in accordance with TM 09962A-13&P/2.
- b. The Contractor shall be responsible for conducting required tests and shall ensure all necessary personnel are available to complete the final acceptance. Acceptance tests shall be held at the Contractor Facility. MCSC (Code CSLE), Albany, Georgia, representatives shall be given a minimum of two weeks notice prior to beginning acceptance testing. The test area shall be cleared of all equipment parts, components, etc., not required for the test.
- c. The Contractor shall be responsible for correcting any deficiencies identified during inspection/testing. MCSC (Code CSLE), Albany, Georgia, representatives may require the

Contractor to repeat tests, or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance Testing/Operational Tests on all MK 154 repaired under the provisions of this SOW shall be accomplished, by the contractor, in accordance with TM 09962A-13&P/2. Operational Tests are to be conducted on each MK 154 upon completion of repairs and prior to the equipment being returned to stock, to insure the unit will perform as required.

3.2.4 Phase IV - Packaging, Handling, Storage, and Transportation (PHS&T).

- a. The Contractor shall be responsible for preservation and packaging of item(s) being repaired under the terms of this statement of work. All items shall be in accordance with the best commercial practices of ASTM D 3951.
 - b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the contractor with the shipping address(es) for delivery of the repaired equipment. The contractor shall be responsible for arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation costs associated with shipping the subject equipment to and from the contractor.

3.3 Configuration Management.

3.3.1 Configuration Status Accounting (CSA).

- a. The contractor shall record and submit data on retrofit accomplished during Phase II. Any approved Modifications Instructions (MIs) or Engineering Change Proposals (ECPs) not previously applied shall be incorporated during Phase II of the IROAN process.
- b. The Contractor shall determine the application status of approved configuration changes by visual inspections to the extent possible. The government will identify the configuration changes to be inspected by furnishing a Configuration Inspection Checklist to the Contractor. The Contractor shall use one checklist per MK 154 to record the inspection findings along with other required data.
- c. The Contractor shall record serial numbers of the assemblies listed on the Configuration Inspection Checklist. The Contractor shall also record the information on the Equipment Record Jacket in accordance with TM 4700-15/1H.
- 3.3.2 Configuration Control. The contractor shall apply configuration control procedures to established configuration items. The baseline configuration for the MK 154 has been established by Marine Corps Drawing numbers 835028A0000, CAGE 01365, for the Mine Clearance Launcher, and 835028B0000, CAGE 01365, for the container and applicable MIs and ECPs. The contractor shall not implement configuration changes to an item's documented performance or design characteristics without prior written authorization. If it is necessary to temporarily depart

from the authorized configuration, the contractor shall prepare and submit a Request for Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration control document.

- 3.4 <u>Quality Assurance Provisions</u>. The Contractor shall provide and maintain a Quality System that as minimum adheres to the requirements of ANSI/ISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in Production, Installation, and Servicing.
- 3.5 Acceptance. The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to inprocess review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and MCSC (Code CSLE), Albany, Georgia representatives shall be permitted to observe the work or to conduct inspection at all reasonable hours. Final Inspection and Acceptance Testing shall be conducted at the Contractor Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units meet all requirements.
- 3.6 <u>Rejection</u>. Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCSC (Code CSLE), Albany, Georgia. The Contractor shall, at no additional cost to MCSC (Code CSLE), Albany, Georgia, provide the following:
 - a. Develop an approach for modification or correction of all deficiencies.
- b. Upon approval of a documented approach, the Contractor shall correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures is demonstrated.
- 3.7 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central control system on all government owned assets in the contractor's possession. The MCA will forward a GFE Accountability Agreement to the contractor for signature on an annual basis to establish a chain of custody and identify property responsibilities for Marine Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be done by mailing (Materiel Management Department, Management Control Activity (Code 573-2) 814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498 or DSN 567-5498) a copy of the DD1348).
- 3.8 Contractor Furnished Materiel (CFM). The Contractor may requisition materiel as required in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides guidance to contractors on the requisitioning process. The contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness, availability of materiel and the required completion/delivery date.

- 4.0 <u>REPORTS</u>. All report deliverables shall be submitted in hard copy to Commander, (Code CSLE), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320, unless directed otherwise in a Contract Data Requirements List.
- 4.1 <u>Repairable Item Inspection Report</u>. The Contractor shall provide a Repairable Item Inspection Report for each MK 154. The report shall be identified by United States Marine Corps Serial Number and be sent to MCSC Code CSLE, Albany, Georgia.
- 4.2 <u>Monthly Progress Reports</u>. The Contractor shall provide Monthly Progress Reports summarizing the progress and status of the IROAN Program. The reports shall identify, by United States Marine Corps Serial Number, each MK155 inducted for repair. This report shall be sent to MCSC Code CSLE, Albany, Georgia.
- 4.3 <u>Pre-Induction Checklist</u>. The Contractor shall complete the, Pre-Induction Inspection Checklist (Appendix A), List of Defective Parts and Assemblies (Appendix B), List of Repair Parts and Assemblies Required for Repairs (Appendix C), for each MK 154 repaired. These documents shall be available during final acceptance testing. One copy of each document shall be provided to MCSC (Code CSLE), Albany, Georgia, 30 days after final acceptance of each MK 154 in PDF Format Media.

The inspection checklist shall contain, but not be limited to the following:

- (1) MK 154 serial number. Appendix A, B, and C.
- (2) Condition Code of MK 154 at receipt. Appendix A.
- (3) Results of operational test. Appendix A.
- (4) List of defective parts and assemblies. Appendix B.
- (5) List of repair parts and assemblies required for repairs. Appendix C.
- (6) Corrosion prevention methods that shall be used will be documented on the first page of Appendix A.

Pre-Induction Inspection Checklist APPENDIX A

MK154 Serial number:	Condition Code at receipt:
Results of operational test:	
	·
Corrosion prevention methods that shall be used.	

Inspect all components for operating/malfunction/defective parts per TM 09962A-13&P/2. Visually check components for leaks, damage, loose parts & hardware. No disassembly of components is allowed unless the component is determined to be defective.

Pre-Induction Inspection Checklist

17 SEPTEMBER 2001

APPENDIX A

COMPONENT	PASS	FAIL	REMARKS:
Mast Assy	<u> </u>		
External-Actuator Cover			
Actuator Arm Lever			
Housing to Actuator Assy			
Hose Assy, Starboard			
Starboard Actuator Manifold			
Starboard Actuator Assy			
Housing-Actuator Hydraulic			
Hose Assy, Port			
Housing - Actuator Hydraulic			
System, Port			
Port Actuator Manifold			
Port Actuator Assy			
Starboard/Port Hinge Arm			
Starboard Door Assy			
Door Seals			
Door Latch Rod, Starboard Door		_	
Port Door Assy			
Wiring Harness W16			
Platform, Equipped for Access			
Launcher Cylinder Hydraulic Hose Assy			
Launch Cylinder Hose Assys			
Launcher Cylinder			
Launcher Cylinder Swivel Joint			
Elevation Cylinder Hose Assys		_	
Elevation Cylinder Swivel Joint & Elbows			
Elevation Cylinder Assy			***
Elevation Cylinder Manifold			
Elevation Cylinder			
Turnbuckle Connecting Rod			
Elevation Cylinder Linkage Adjustment			
Connecting Rod			
Pivot Pin			
Pivot Bearings			
Center Sheath			
Shield			
Launcher Platform Rail			
Travel Lock Assy		-	
Pivot Assy		_	
•		_	
Bumper	—		
Stop			
Bracket, Connecting Rod			
Mercury Switch Box			
Pendulum Box Assy			
Rockets Power Distribution Box			
Rocker Arm			
Support Arm			
Arm Sheath			

Pre-Induction Inspection

Checklist APPENDIX A

COMPONENT	PASS	FAIL	REMARKS:
Port/Starboard Intermediate Sheath			
Sequence Lock Manifold			
Sequence Lock Manifold Hydraulic Assys			
Support Arm Tube Assys			
Elbow			
Elbow Bracket			
Three-Hole Bulkhead			
Tube Angle Mounting			
Launcher Housing Tube Assy			
Junction Box A			
Junction Box B			
Limit Switch		_	
Limit Switch Arm Bracket			
Wiring Harness WI5			
Latch Pivot Bracket			
Latch Spring			
Test Plugs			
Nipple			
Coupler			
Lower Seal			
Sheath			
Intermediate Housing Sheath			
Port Housing Guard			
Starboard Housing Guard			
Forward Port Housing Guard			
Aft Port Housing Guard			
Forward Starboard Housing Guard		_	
Aft Starboard Housing Guard			
Port/Starboard Bar			
Swivel Elbow (Port H2)			
Tie-Down and Adapter Assy			
Tie-Down Adapter			
Tie-Down Assy			
Aft Wall Guard			
Aft Guard Assy			
Aft Port Guard			
Aft Starboard Guard			
Forward Guard Assy			
Cable Guide			
Starboard Cable Guide			
Aft Port Cable Guide			
Lower Engine Access Cover Latch			
Upper Engine Access Cover Striker			
Rail			
Center Channel Assy			
Aft Pallet Rail Tie-Down Bracket			
Port/Starboard Ramp			
Rear Pallet Assy			

Pre-Induction Inspection Checklist

17 SEPTEMBER 2001

APPENDIX A

COMPONENT	PASS	FAIL	REMARKS:
Wear Plate			
Quick Release Pins			
Starboard Ramp Crossmember			
Ramp Wear Plates			
Aft Pallet			
Forward Pallet Assy			
Housing to Forward Pallet Hose Assys			·
Capstan Hydraulic Hose Assy			
Forward Pallet Rail Tie-Down Bracket			
Quick Disconnect Coupler Fitting			
Power Distribution Box Assy			
Quick Disconnect Nipple Fitting			
200A Circuit Breaker			
2A Circuit Breaker		—	
10A Circuit Breaker			
200A Relay			
10A Relay			
Terminal Block			
Indicator Light Assy			
Toggle Switch			
Slave Plug			
Capstan with Hydraulic Motor Assy		_	
Capstan Drum			
Reduction Gearbox			
Reduction Gearbox Lubricating Oils			
Reduction Gearbox Oil Change			
Hydraulic Filter Change			
Capstan Hydraulic Motor			
Hydraulic Power Unit			
Manual Hydraulic Pump			***
Manual Hydraulic Pump Handle			
Electric Motor/Hydraulic Pump			
Electric Motor/Hydraulic Pump			
Control Manifold			
Reservoir Assy			
Sight Glass			
Relief Valve			
Pressure Gauge			
<u> </u>			
Manual Pump Outlet Tube			
Manual Pump Inlet Tube			
Clip Spring			····
Hydraulic Pump Inlet Tube			
Hydraulic Pump Outlet Tube			
Wiring Harness W12			
Wiring Harness W13			
Wiring Harness W14			
Arm Switch			
Control Box			

Pre-Induction Inspection Checklist

17 SEPTEMBER 2001

APPENDIX A

COMPONENT	PASS	FAIL	REMARKS:
Control Box & Mounting			
Brackets Assy			
Brackets			
Lamps			
Selector Knob			
Toggle Switch Guard			
Receptacles			
Receptacle Connections			
10A Relay			
Relay Connections	<u> </u>		
Filters			
Filter Connections			
System Power Switch			
System Power Switch Connections			
Panel Light			
Panel Light Connections			
Push Switches			
Push Switch Connections			
Rotary Switch			
Rotary Switch Connections			
Launch Angle Indicator			
Circuit Board Assy			· · · · · · · · · · · · · · · · · · ·
Circuit Board Assembly Connections			
Indicator Light		_	- N
Indicator Light Connections		_	
Raise/Lower Switch			
Raise/Lower Switch Connections			
Electric Wire			
Wire Connections			
Container, Top			
Container, Bottom			
Gasket, Container Joint			
,	····		

MK154 Serial number:					
THIS BELOW SPACE IS FOR COMMENTS AND OBSERVATIONS AFTER THE INSPECTION HAS BEEN COMPLETED. Please annotate and initial.					
		 			
· · · · · · · · · · · · · · · · · · ·		-			
, , , , , , , , , , , , , , , , , , , 					
•					
	-				
					_
•					
	<u> </u>				 .
			_,, .,,		
					
	 	-		·	
					
					<u></u>
					
					_
					_
					<u></u>
· · · · · · · · · · · · · · · · · · ·					
					_
	-			 	
				·	

COMPONENT	REMARKS:
Mast Assy	
External-Actuator Cover	
Actuator Arm Lever	
Housing to Actuator Assy	
Hose Assy, Starboard	<u> </u>
Starboard Actuator Manifold	
Starboard Actuator Assy	
Housing-Actuator Hydraulic Hse Assy, Port	
Housing - Actuator Hydraulic System, Port	
Port Actuator Manifold	
Port Actuator Assy	
Starboard/Port Hinge Arm	
Starboard Door Assy	
Door Seals	
Door Latch Rod, Starboard Door	
Port Door Assy	
Wiring Harness W16	
Platform, Equipped for Access	
Launcher Cylinder Hydraulic Hose Assy	
Launch Cylinder Hose Assys	
Launcher Cylinder	
Launcher Cylinder Swivel Joint	
Elevation Cylinder Hose Assys	
Elevation Cylinder Swivel Joint & Elbows	
Elevation Cylinder Assy	
Elevation Cylinder Manifold	
Elevation Cylinder	
Turnbuckle Connecting Rod	
Elevation Cylinder Linkage Adjustment	
Connecting Rod	
Pivot Pin	
Pivot Bearings	
Center Sheath	
Shield	
Launcher Platform Rail	
Travel Lock Assy	
Pivot Assy	
Bumper	
Stop	
Bracket, Connecting Rod	
Mercury Switch Box	
Pendulum Box Assy	
Rockets Power Distribution Box	
Rocker Arm	
Support Arm	
Arm Sheath Port/Starboard	
Intermediate Sheath	

DEMADES

COMPONENT	REMARKS:
Sequence Lock Manifold	
Sequence Lock Manifold Hydraulic Assy	
Support Arm Tube Assys	
Elbow	
Elbow Bracket	
Three-Hole Bulkhead Tube	
Angle Mounting	
Launcher Housing	
Tube Assys	
Junction Box A	
Junction Box B	
Limit Switch	
Limit Switch Arm Bracket	
Wiring Harness W15	
Latch Pivot Bracket	
Latch Spring	
Test Plugs	
Nipple	
Coupler	
Lower Seal	
Sheath	
Intermediate Housing Sheath	
Port Housing Guard Starboard Housing	
Guard	
Forward Port Housing Guard	
Aft Port Housing Guard	
Forward Starboard Housing Guard	
Aft Starboard Housing Guard	
Port/Starboard Bar	
Swivel Elbow (Port H2)	
Tie-Down and Adapter Assy	
Tie-Down Adapter	
Tie-Down Assy Aft Wall	
Guard Aft Guard Assy Aft Port Guard Aft	
Starboard Guard Forward Guard Assy Cable	
Guide Starboard Cable Guide Aft Port Cable	
Guide Lower Engine Access Cover Latch	
Upper Engine Acc Cover Strike Rail	
Center Channel Assy	
Aft Pallet Rail Tie-Down Bracket	
Port/Starboard Ramp	
Rear Pallet Assy	
Wear Plate	
Quick Release Pins	
Starboard Ramp Crossmember	
Ramp Wear Plates	
Aft Pallet	

COMPONENT	REMARKS:
Forward Pallet Assy _	
Housing to Forward Pallet Hose Assys	
Capstan Hydraulic Hose Assys	
Forward Pallet Rail Tie-Down Bracket	
Quick Disconnect Coupler Fitting	
Power Distribution Box Assy	
Quick Disconnect Nipple Fitting 200A	
Circuit Breaker	
2A Circuit Breaker	
10A Circuit Breaker	
200A Relay	
10A Relay	
Terminal Block Indicator Light Assy	
Toggle Switch Slave Plug Capstan with	
Hydraulic Motor Assy Capstan Drum	
Reduction Gearbox	
Reduction Gearbox Lubricating Oils	
Reduction Gearbox Oil Change	
Hydraulic Filter Change	
Capstan Hydraulic Motor	·
Hydraulic Power Unit	
Manual Hydraulic Pump	
Manual Hydraulic Pump Handle	
Electric Motor/Hydraulic Pump	
Electric Motor/Hydraulic Pump	
Control Manifold	
Reservoir Assy	
Sight Glass	
Relief Valve	
Pressure Gauge	
Manual Pump Outlet Tube	
Manual Pump Inlet Tube	
Clip Spring	
Hydraulic Pump Inlet Tube	
Hydraulic Pump Outlet Tube	
Wiring Harness W12	
Wiring Harness W13	
Wiring Harness W14	
Arm Switch	
Control Box	
Control Bx & Mounting Brackets Assy	
Brackets	
Lamps	
Selector Knob	
Toggle Switch Guard	•
Receptacles _	· · · · · · · · · · · · · · · · · · ·
Receptacle Connections	

COMPONENT	REMARKS:
10A Relay	
Relay Connections	
Filters	
Filter Connections	
System Power Switch	
System Power Switch Connections	
Panel Light	
Panel Light Connections	
Push Switches	
Push Switch Connections	
Rotary Switch	
Rotary Switch Connections	
Launch Angle Indicator	
Circuit Board Assy	
Circuit Board Assy Connections	
Indicator Light	
Indicator Light Connections	
Raise/Lower Switch	
Raise/Lower Switch Connections	
Electric Wire	
Wire Connections	
Container, Top	
Container, Bottom	
Gasket, Container Joint	
ADDITIONAL OBSERVATIONS:	

MK154 Serial number:							
ADDITIONAL COMMENTS AND OBSERVATIONS: Please ar	inotate and initial.						
	·						
- · · · · · · · · · · · · · · · · · · ·							
	·						
							
Wil-1- 01 (1)							
	·						
	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1						

SOW-04-CSLE-09962A-2/1

COMPONENT	REMARKS:
Mast Assy	
External-Actuator Cover	
Actuator Arm Lever	
Housing to Actuator Assy Hose	
Assy,Strbrd Starboard Starboard	
Actuator Manifold	
Starboard Actuator Assy	
Housing-Actuator Hydraulic Hse	
Assy, Port	
Housing - Actuator Hydraulic	
System, Port	
Port Actuator Manifold	
Port Actuator Assy	
Starboard/Port Hinge Arm	
Starboard Door Assy	
Door Seals	
Door Latch Rod, Starboard Door	
Port Door Assy	
Wiring Harness W16	
Platform, Equipped for Access	
Launcher Cylinder Hydraulic Hose	
Assy	,
Launch Cylinder Hose Assys	
Launcher Cylinder	-
Launcher Cylinder Swivel Joint	
Elevation Cylinder Hose Assys	
Elevation Cylinder Swivel Joint &	
Elbows	
Elevation Cylinder Assy	
Elevation Cylinder Manifold	
Elevation Cylinder	
Turnbuckle Connecting Rod	
Elevation Cylinder Linkage	
Adjustment	
Connecting Rod	
Pivot Pin	
Pivot Bearings	
Center Sheath	
Shield	
Launcher Platform Rail	
Travel Lock Assy	
Pivot Assy	
Bumper	
Stop	
Bracket, Connecting Rod	
Mercury Switch Box Pendulum Box	
Assy	
Rockets Power Distribution Box	

SOW-04-CSLE-09962A-2/1

COMPONENT	REMARKS:
Rocker Arm Support Arm Arm	
Sheath Port/Starboard Intermediate	<u> </u>
Sheath	
Sequence Lock Manifold	
Sequence Lck Manifold Hydraul Asy	
Support Arm Tube Assys	
Elbow	<u></u>
Elbow Bracket Three-Hole Bulkhead	
Tube Angle Mounting	
Launcher Housing Tube Assys	
Junction Box A	
Junction Box B	
Limit Switch	
Limit Switch Arm Bracket Wiring	
Harness W15	
Latch Pivot Bracket	
Latch Spring	
Test Plugs	
Nipple	
Coupler	
Lower Seal	
Sheath	
Intermediate Housing Sheath	
Port Housing Guard Starboard	
Housing Guard	
Forward Port Housing Guard	
Aft Port Housing Guard	
Forward Starboard Housing Guard	
Aft Starboard Housing Guard	
Port/Starboard Bar	
Swivel Elbow (Port H2)	
Tie-Down and Adapter Assy	
Tie-Down Adapter	
Tie-Down Assy Aft Wall Guard Aft	
Guard Assy Aft Port Guard Aft	
Starboard Guard Forward Guard Assy	
Cable Guide Starboard Cable Guide	
Aft Port Cable Guide Lower Engine	
Access Cover Latch Upper Eng	
Access Cover Striker Rail	
Center Channel Assy	
Aft Pallet Rail Tie-Down Bracket	
Port/Starboard Ramp	
Rear Pallet Assy	
Wear Plate	
Quick Release Pins	
Starboard Ramp Crossmember	
Ramp Wear Plates	

COMPONENT	REMARKS:
Aft Pallet	
Forward Pallet Assy	
Housing to Forward Pallet Hose Assy	
Capstan Hydraulic Hose Assys	
Forward Pallet Rail Tie-Down	
Bracket	
Quick Disconnect Coupler Fitting	
Power Distribution Box Assy	
Quick Disconnect Nipple Fitting	
200A Circuit Breaker	
2A Circuit Breaker	
10A Circuit Breaker	
200A Relay	
10A Relay	
Terminal Block Indicator Light Assy	
Toggle Switch Slave Plug Capstan	
with Hydraulic Motor Assy Capstan	
Drum Reduction Gearbox	
Reduction Gearbox Lubricating Oils	
Reduction Gearbox Oil Change	
Hydraulic Filter Change	
Capstan Hydraulic Motor	
Hydraulic Power Unit	
Manual Hydraulic Pump	
Manual Hydraulic Pump Handle	
Electric Motor/Hydraulic Pump	
Electric Motor/Hydraulic Pump	
Control Manifold	
Reservoir Assy	
Sight Glass	
Relief Valve	
Pressure Gauge	
Manual Pump Outlet Tube	
Manual Pump Inlet Tube	
Clip Spring	
Hydraulic Pump Inlet Tube	
Hydraulic Pump Outlet Tube	
Wiring Harness W12	
Wiring Harness W13	
Wiring Harness W14	
Arm Switch	
Control Box	
Contrl Bx & Mounting Brackets Assy	
Brackets	
Lamps	
Selector Knob	
Toggle Switch Guard	
Receptacles	

SOW-04-CSLE-09962A-2/1

LIST OF REPAIR PARTS AND ASSEMBLIES REQUIRED FOR REPAIRS

APPENDIX C

17 SEPTEMBER 2001

COMPONENT	REMARKS:
Receptacle Connections	
10A Relay	
Relay Connections	
Filters	
Filter Connections	
System Power Switch	
System Power Switch Connections	
Panel Light	·
Panel Light Connections	
Push Switches	
Push Switch Connections	
Rotary Switch	
Rotary Switch Connections	
Launch Angle Indicator	
Circuit Board Assy	
Circuit Board Assy Connections	
Indicator Light	
Indicator Light Connections	
Raise/Lower Switch	
Raise/Lower Switch Connections	
Electric Wire	
Wire Connections	
Container, Top	
Container, Bottom	
Gasket, Container Joint	
ADDITIONAL NOTES:	
- · · · · · · · · · · · · · · · · · · ·	
	-

×		,	ia ilem)			OMB No. 1704-0188				
aining the data nee	ded, and completing and a	reviewing the co	Dection of information. Sea	nd comments regarding th	is burden estim	eviewing instructions, searching ate or any other aspect of this coll	ection of inf	ormation, inc	luding	
tions for reducing ton, VA 22202-43	this burden, to Department 02 and to the Office of M	nt of Defense, Wanagement and I	ashington Headquarters Se	ervices, Directorate for Infi ion Project (0704-0188), \	ormation Opera	tions and Reports 1215 Jefferson 2 20503. Please DO NOT RETUI	Davis High	vay, Suite 12	04,	
	LINE ITEM NO.	B. EXHIE		C. CATEGORY:						
				TDP			ther XX	X		
YSTEM/ITEI Iine Cleara	M ince Launcher N	AK 154	LE. CONTRACT/PI	K NO.	F. CONTR	(ACTOR				
TATTEM No. 2	TITLE OF DATA ITEM		Laborate and Mari		3. SUBTITLE		P			
001	Contractor's Pr	ogress, Si	tatus, and Manag	gement Report		Monthly Progre	ss kepo	ort		
HORITY (Dala	Acquisition Document No	<u>.</u>	5. CONTRACT REFERE	INCE	_	6. REQUIRING OFFICE				
DI-l	MGMT-80227		Pa	ragraph 4.2		MARCORSYSC		any (CSI	LE)	
250 RBQ: 9 LT	. DIST STATEMENT REQUIRED	10. FREQUE	MTHLY	See Blk		14. DISTR	IBUTION	b. COPIES		
CODE	A	II. AS OF D		13. DATE OF SUBSEC		# ADDRESSEE			IAL	
	A]		SUBMISSION See Blk	16	A CONTRACTOR	Draft	Reg	Repro	
MARKS						MCSC Alby (CBG)	0		0	
						, , ,/				
tractor for	rmat is authorize	ed.								
k 4 _ Taila	or DI_MGMT-Չ	1027 as f	ollows: Delete p	araoranhe 10 3a	10.3h					
	0.3k, and 10.3n.	.v.e. (43 1	onoms, Detete p	erePrehmo 10.78	, 10.JH,					
-, · · · · j, - · ·	any water & Vis/He								<u> </u>	
k 12 – The	e reporting perio	od shall be	e from the first to	o last business d	ay of	<u> </u>			<u> </u>	
month. I	nitial submissio	n shall be	60 days after co	ntract.	- !			 	 	
								 		
		ssions sha	ll be 10 days afte	er the last busin	ess day			Ľ		
ich month.	•									
ribution St	atement A · Ans	roved for	public release, o	distribution is w	nlimited					
TOUROII OL	**************************************	ANTONIO	. paone rerease, (man rounion 19 m	minitori.		<u> </u>	<u> </u>		
								 	 	
								 	 	
							**			
								·		
							_	<u> </u>	 	
									<u> </u>	
								 -	<u> </u>	
									<u> </u>	
									<u> </u>	
								 -	<u> </u>	
							ļ		⊢—	
								 	 	
								<u> </u>	-	
					İ			T		
						15. TOTAL	0	1	0	
REPARED	Y: 1/1/	11/2	H. DATE	I. APPROVED E	Y: ,	11101	J. DATI	 -	<u> </u>	
//.	1.11/1/11		10000		. //		18	30	- 1	
			1 / / / / / / / / / / / / / / / / / / /		~~/		1111		-	

Form Approved

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 1704-0188					
maintaining the data (auggestions for reduc Arlington, VA 22202	needed, and completing and raing this burden, to Departmen	eviewing the coll at of Defense, Wi anagement and E	lection of information. S ashington Headquarters ludget, Paperwork Redu	Send comments regarding the Services, Directorate for Infection Project (0704-0188),	is burden estin formation Ope	reviewing instructions, searching of mate or any other aspect of this colle- rations and Reports 1215 Jefferson I DC 20503. Please DO NOT RETUR	ection of inf Davis High	ormation, inc vay, Suite 12	cluding 204,	
	LINE ITEM NO.	B. EXHIB		C. CATEGORY:	:	TM O	ther XX	x		
	EM rance Launcher N 12. TITLE OF DATA HEM		E. CONTRACT/	<u> </u>		RACTOR				
B001	Repa	irable Iter	n Inspection R	•	3. SUBTITE	rce				
	nia Acquisition Document No DI-ILSS-80386	·)	5. CONTRACT REFE	Paragraph 4.1		6. REQUIRING OFFICE MARCORSYSCOM		y (Code	CSLE)	
7. DD 250 REQ. LT	9. DIST STATEMENT REQUIRED	10. FREQUE	AS REQ	12. DATE OF FIRST See Blk		14. DISTR	BUTION	b. COPIES		
8. APP CODE	l A	11. AS OF DA	•	13. DATE OF SUBSE		a. ADDRESSEE			NAL	
				SUBMISSION See Blk	16		Draft	Reg	Repro	
16. REMARKS		<u> </u>				MCSC, Alby (CSLE)	0	1	0	
Launcher MI Block 12 & 1 completion o	separate report sl K 154 repaired. I3 – Submit report of each Mine Cleateports shall be pr Statement A: App	t by Marin rance Lau rovided in	ne Corps Serial ncher MK 154 hard copy form	l Number 30 day n.	s after					

Page/1 of 1 Pages
Designed using Perform Pro, WHS/D/er, Aug %

15. TOTAL

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contract Officer for the contract/PR No. listed in block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TID

TM. Other VVV Other XXX

		l		I IDF	·	_ IM Ut	ner <u>XX</u>	<u>X</u>	
D. SYSTEM/IT			E. CONTRACT/I	PR No.	F. CONTI	RACTOR			
	rance Launcher M	K 154	<u> </u>						
1. DATA ITEM No.	2. TITLE OF DATA ITEM		Davistica (DE)	D)	3. SUBTITLE				
C001		<u> </u>	Deviation (RF)	Configuration Ma	ınagem	ent			
4. AUTHORITY (Da	ta Acquisition Document No.)	1	5. CONTRACT REFER	ENCE		6. REQUIRING OFFICE			
DI-	-CMAN-80640C		P:	aragraph 3.3.2		MARCORLO	GBASE	ES (583)	
7. DD 250 REQ.	9. DIST STATEMENT	10. FREQUE		12. DATE OF FIRST		14. DISTRI	BUTTON		
LT	REQUIRED		AS REQ	See Bl				b. COPIES	
8, APP CODE	A	11. AS OF D	ATE	13. DATE OF SUBS SUBMISSION	EQUENT	a. ADDRESSEE	Draft	Reg	Repro
16, REMARKS		<u> </u>		I		MCSC Alby (CSLE)	0	0	0
						MCLBA (583-1)	0	1	0
	actor format is autl	horized a	nd shall be sub	mitted in .doc a	nd .pdf	<u> </u>			
format.								<u> </u>	1
	RFDs shall be sul								
	ng material which	does not	meet the presc	ribed configura	tion			1	
documentatio	on.								
					_				
	reviewed and disp		determined with	hin 30 calendar	days				
upon receipt	by the governmen	t.							
	e transmitted via e			ddress:					
mbmatcomco	nfigmngmnt@ma	tcom.usn	<u>nc.mil</u>						
		_							
Distribution S	Statement A: Appi	roved for	public release,	distribution is	unlimited.				
									<u> </u>
								ļ	<u> </u>
ı									
									⊢—
									⊢—
									⊢—
			•						⊢—
									
									⊢—
						15 TOTAL			<u> </u>
G. PREPARED	RV· A		H. DATE	I. APPROVED	ΔV·	15. TOTAL	J. DATE	<u> </u>	0
U. FREEARED	1 // 11-	<u> </u>		I. AFFRUVE	7 ' /				
Col	1) Titte		9-5-01		me	1 Half	18	Sen	101
DD FORM 14	23-1, ÁUG 96 (EG)		PREVIOU	S EDITION MAY BE U	SED				1 Pages

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

Page Vof 1 Pages
Designed using Perform Pro, WHS/D/or, Aug %