

**STATEMENT OF WORK FOR THE  
REBUILD  
OF THE  
MEUSOC PISTOL**

**NSN: 1005-01-370-7353**

**Document Control Number: SOW-03-833-2-09795A-1/1**

**Date: 15 Nov 00**

## TABLE OF CONTENTS

CONTENTS	PARA	PAGE
SCOPE	1.0	1
BACKGROUND	1.1	1
APPLICABLE DOCUMENTS	2.0	1
MILITARY STANDARDS	2.1	1
OTHER GOVERNMENT DOCUMENTS AND PUBLICATIONS	2.2	1
INDUSTRY STANDARDS	2.3	2
REQUIREMENTS	3.0	2
GENERAL TASKS	3.1	2
DETAILED TASKS	3.2	2
REBUILD	3.2.1	2
INSPECTION, TESTING AND ACCEPTANCE	3.2.2	3
PACKAGING, HANDLING, STORAGE, AND TRANSPORTATION	3.2.3	4
QUALITY ASSURANCE PROVISIONS	3.3	4
GOVERNMENT FURNISHED EQUIPMENT/ GOVERNMENT FURNISHED MATERIEL	3.4	4
CONTRACTOR FURNISHED MATERIEL	3.5	4
ACCEPTANCE	3.6	5
REJECTION	3.7	5
CONFIGURATION CONTROL	3.8	5
REPORTS	4.0	5

**STATEMENT OF WORK FOR THE  
REBUILD OF THE  
MEUSOC PISTOL  
NSN: 1005-01-370-7353**

1.0 SCOPE. This Statement of Work (SOW), establishes and sets forth tasks and identifies the work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is defined as the commercial or government entity performing the rebuild effort of the MEUSOC Pistol). This document contains requirements to restore the MEUSOC Pistol to Condition Code "A." Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to all customers without limitation or restriction, including materiel with more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a standard as near as possible to original or new condition in appearance, performance, and life expectancy. This is accomplished through a maintenance technique or complete disassembly of the item, inspection of all parts or components, repairs or replacement of worn or unserviceable elements using original manufacturing tolerances and/or specifications and subsequent reassembly of the items."

2.0 Applicable Documents. The following documents form a part of this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those listed in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of solicitation. In the event of conflict between the documents referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-129	DoD Standard Practice for Military Marking
MIL-STD-2073-1D	DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below shall be used.

TM 00526A-24&P/2	Organizational and Intermediate Maintenance Manual including Repair Parts List, Pistol Caliber,.45 MEUSOC
DoD 4000.25-1-M	MILSTRIP Manual
NAVICPINST 4491.2A	Requisitioning of Contractor Furnished Materiel from the Federal Supply System

2.3 Industry Standards.

ANSI/ISO/ASQC Q9002-1994

Quality Systems – Model for Quality Assurance in  
Production, Installation, and Servicing

Copies of Military Specifications and Standards are available from the DOD Single Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19120-5094, telephone (215) 697-2179 or DSN 442-2179, or <http://www.dodssp.daps.mil>. Copies of other government documents and publications required by contractors in connection with specific SOW requirements shall be obtained through the Weapon System Manager: Life Cycle Management Center, Attn: Weapon System Manager (Code 833-2), 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6613 or DSN567-6613. Access to engineering drawings, may be obtained by access the Joint Engineering Data Management Information Control System (JEDMICS). Authorization to access JEDMICS may be obtained by contacting Commander, Attn: Engineering Data Management Branch (Code 851-3), Marine Corps Logistics Bases, 814 Radford Blvd., Suite 20320, Albany, GA 31704-0320, commercial telephone (229) 639-6410.

### 3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, and test the MEUSOC Pistol. Upon completion of Rebuild, the subject item shall be Condition Code "A". TM 00526A-24&P/2 shall be utilized in the rebuild of the MEUSOC Pistol.

b. Conduct in-process and final on-site testing for witness by a Marine Corps Logistics Bases (MCLB), Code 833-2, Albany, representative.

3.2 Detail Tasks. The following tasks describe the different phases for Rebuild of the MEUSOC Pistol.

3.2.1 Rebuild. Components or assemblies shall not be disassembled for replacement of mandatory parts unless that part has failed, or the component assembly wherein the part is located is disassembled for repair.

a. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws, and washers. Unserviceable would include any of the above that failed to function properly.

(2) Mandatory replacement parts are as follows:

5360-01-373-6959	Sear Spring
1005-01-373-2775	Beavertail Safety
1005-01-373-1558	Ambidextrous Safety
1005-01-373-2848	Trigger
1005-01-373-1555	Sear

1005-01-373-1557	Hammer
1005-01-373-1556	Front sight
3120-01-373-6986	Barrel Bushing
5360-01-373-6955	Spring, Firing Pin
5360-01-373-6954	Spring, Recoil
5360-01-373-6956	Spring, Plunger Tube
5360-01-374-0284	Mainspring
5360-01-373-6958	Magazine Catch Spring
1005-01-373-2849	Pistol Grip
1005-01-373-2774	Magazine
1005-01-373-7868	Shok-Buffs
1005-01-373-3209	Barrel
P/N P14546	Slide, Springfield
Locally Fabricated	Rear Sight
N/A	Hardened Disconnecter

(3) Hardware normally supplied with commercial parts shall be used unless specifically prohibited.

(4) The below listed collateral equipment will be shipped along with the rebuilt weapon:

- 1 - New Magazine - NSN 1005-01-373-2774
- 1 - Weapons Record Book - MCCDC Form 22741
- 5 - Shok-Buffs - NSN 1005-01-373-7868

(5) Test fire a minimum of 15 Rounds ammunition before bluing and 100 Rounds of ammunition after bluing.

(6) There are no accuracy firing requirements.

### 3.2.2 Inspection, Testing and Acceptance

a. The Contractor shall be responsible for conducting required tests and shall ensure all necessary personnel are notified prior to completion of the final acceptance. Acceptance tests shall be made on site by qualified quality assurance personnel.

b. The Contractor shall be responsible for correcting any deficiencies identified during inspection/testing. MCLB (Code 833-2), Albany, Georgia, representatives may require the Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

### 3.2.3 Packaging, Handling, Storage, and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being repaired under the terms of this Statement of Work. Preservation and packing shall be Level "A" in accordance with MIL-STD-2073-1D, method 41. Exterior shipping containers for shipment to

overseas destinations or for long-term storage shall be fabricated from wood. Exterior shipping containers for domestic shipment and immediate use shall be tri-wall fiberboard boxes.

b. Marking shall be in accordance with MIL-STD-129. Unit packs and intermediate containers shall be labeled with 1 ½ x 4-inch labels and shall include the NSN, nomenclature, quantity, unit of issue, month and year of pack, condition code and serial number of the weapon. The exterior shipping container shall not be marked with any data which will identify the contents of the container. Exterior shipping containers shall be marked with the quantity, unit of issue, level, month and year of pack, and gross weight.

c. The Marine Corps will provide the contractor with the shipping address(es) for delivery of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation costs associated with shipping the subject equipment to and from the contractor.

### 3.3 Quality Assurance Provisions

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality Systems - Model for Quality Assurance in Production, Installation, and Servicing.

### 3.4 Government Furnished Equipment (GFE)/ Government Furnished Materiel (GFM)

GFE is government owned equipment authorized by contract for use by a commercial/ Government contractor. It is neither consumed during production nor incorporated into any product. GFM is materiel furnished to a contractor that will be consumed during the course of production or incorporated into product being manufactured/remanufactured under a contract/ statement of work. In the event the Marine Corps does have GFE/GFM requirements, the Management Control Activity (MCA/827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate required GFE and will maintain a central control on Marine Corps assets in the Contractor's possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for signature to establish a chain of custody and property responsibilities for Marine Corps assets. The Contractor shall report receipt of all GFM and report consumption of GFM to the MCA.

### 3.5 Contractor Furnished Materiel (CFM).

The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DoD Supply System.

### 3.6 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment furnished and documentation written or compiled, shall be subject to in-process review and inspection during performance. Inspection may be accomplished in-plant or at any work site or location, and Marine Corps (Code 833-2) representatives shall be permitted to observe the work or

to conduct an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the units meet all requirements.

### 3.7 Rejection

Failure to comply with any of the specified requirements listed herein shall be reason for rejection by MCLB (Code 833-2), Albany, representative. The Contractor shall, at no additional cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an acceptable compliance with acceptance test procedures are demonstrated.

3.8 Configuration Control. The baseline configuration for the MEUSOC Pistol has been established. No deviations from the approved baseline will be allowed due to safety reasons.

## 4.0 REPORTS

4.1 Monthly Progress Reports. The Contractor shall provide Monthly Progress Reports summarizing the progress and status of the Rebuild Program. The Monthly Progress Report shall be submitted in hard copy to Commander (Code 833-2), Marine Corps Logistics Bases, Suite 20320, 814 Radford Blvd, Albany, GA 31704-0320.

### 4.2 BRS Reporting.

(a) Upon converting the M1911A1 .45 Cal Pistol to the MEUSOC .45 Cal Pistol a BRS must be completed changing NSN 1005-00-726-5655 to the new NSN 1005-01-370-7353.

(b) Report all BRS action to: Naval Surface Warfare Center (Code 2043), Crane Division, 2524 Highway 433, Crane, Indiana 47522-5020, DSN: 482-5845. Info: Life Cycle Management Center, Attn: Code 833-2, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320.

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contract Officer for the contract/PR No. listed in block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP _____ TM _____ Other XXX _____
---------------------------	------------	--

D. SYSTEM/ITEM MEUSOC Pistol	E. CONTRACT/PR No.	F. CONTRACTOR
---------------------------------	--------------------	---------------

1. DATA ITEM No. A001	2. TITLE OF DATA ITEM Contractor's Progress, Status, and Management Report	3. SUBTITLE Monthly Progress Report
--------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227	5. CONTRACT REFERENCE SOW 4.1	6. REQUIRING OFFICE MARCORLOGBASES (833)
---	----------------------------------	---

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED A	10. FREQUENCY MTHLY	11. AS OF DATE	12. DATE OF FIRST SUBMISSION See Blk 16	13. DATE OF SUBSEQUENT SUBMISSION See Blk 16	14. DISTRIBUTION a. ADDRESSEE MCLBA (833-2)	b. COPIES		
8. APP CODE							Draft	FINAL	
								Reg	Repro

16. REMARKS  Block 4 - Contractor format is authorized.  Block 4 - Tailor DI-MGMT-80227 as follows: Delete paragraphs 10.3g, 10.3h, 10.3i, 10.3j, 10.3k, and 10.3n.  Block 12 - The reporting period shall be from the first to last business day of each month. Initial submission shall be 60 days after contract.  Block 13 - Subsequent submissions shall be 10 days after the last business day of each month.  Distribution Statement A: Approved for public release, distribution is unlimited.	15. TOTAL	0	1	0

G. PREPARED BY: <i>[Signature]</i>	H. DATE 11-15-07	I. APPROVED BY: <i>[Signature]</i>	J. DATE 11-15-07
---------------------------------------	---------------------	---------------------------------------	---------------------

17. PRICE GROUP  
  
18. ESTIMATED TOTAL PRICE