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Statement of Work (SOW)
for the Rebuild of the
Trailer, Pwr, 20T, 4x4, Logistics Vehicle System (LVS), MK-17
NSN 2320-01-176-0468
and the
Trailer, Dropside, Logistics Vehicle System (LVS), MK-17A1
NSN 2320-01-417-5296

1.0 SCOPE. This Statement of Work (SOW), along with RS 08784A-50, establishes, sets forth
tasks and identifies the work efforts that shall be performed by the Contractor in the rebuild
effort of the Trailer, Pwr, 20T, 4x4, Logistics Vehicle System (LVS), MK-17, NSN 2320-01-
176-0468, and the Trailer, Dropside, LVS, MK-17A1, NSN 2320-01-417-5296, (hereafter
referred to as the LVS MK-17). This document contains minimum requirements to restore the
LVS MK-17 to Condition Code “A”. Condition Code “A” is defined as "serviceable/issuable
without qualification, new, used, repaired, or reconditioned materiel which is serviceable and
issuable to all customers without limitation or restriction and includes materiel with more than
six months shelf-life remaining".

1.1 Background. Rebuild is defined as "that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items”.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

MIL-STD-3003 Vehicles, Wheeled: Preparation for Shipment and
Storage of

2.2 Other Government Documents and Publications

MI-2320-35/75 Fabrication/Installation of Tool Box Support for the
Logistics Vehicle (LVS) MK 14, MK15, MK-17
Trailers
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MI-2320-25/68 Spacer Blocks on Hydraulic Hose Clamps on the
MK15/17 LVS Crane

MI-08784A-25/1 Installation of Spring Clips on the Logistics
Vehicle, Trailer MK-17

MI-08784A-45/2 Air Lift Bracket Installation on the Logistics
Vehicle System, MK-17

MI-2320-25/81 Install Anti-Locking Brake System on Truck
8x8 Logistics Vehicle System. This kit will be
supplied by SCMC.

RS 08784A-50 Depot Maintenance Manual LVS MK-17

TM 3080-50 Corrosion Prevention and Control

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSI/ISO/ASQC Q9001-2000 Quality Management Systems - Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or on the Internet at http://www.dodssp.daps.mil. Copies of other government documents and
publications required by contractors in connection with specific SOW requirements shall be
obtained through the Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019,
814 Radford Blvd., Marine Corps Logistics Command, Albany, Georgia 31704-3019,
commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering
drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn: Code
566-1A, 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6476 or DSN 567-6476.
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3.0 REQUIREMENTS

3.1 General Tasks. The Contractor shall disassemble all assemblies/sub-assemblies, inspect, test,
repair and/or replace. All wom parts/components that are beyond the specified tolerances and
wear limits shall be replaced. Unless otherwise provided for in this SOW all parts and
components may be reused if they meet the criteria established in RS 08784A-50.

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the LVS MK-17. Upon completion of rebuild, repaired vehicles shall
be Condition Code "A".

b. Provide all tools and test equipment required to test, inspect, and calibrate the LVS MK-
17.

c. Conduct final on-site testing for witness by a Marine Corps Systems Command (MCSC),
Code PMM151, Albany, Georgia representative.

d. Be responsible for all structural, electrical and mechanical requirements associated with
the restoration of the LVS MK-17.

e. Be responsible for all corrosion prevention and control in accordance with TM 3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for rebuild of the LVS
MK-17.

3.2.1 Phase I- Pre-Induction. A Pre-Induction Inspection Analysis is not required since the LVS
MK-17 is a rebuild effort.

3.2.2 Phase II - Rebuild. Rebuild of the LVS MK-17 shall be accomplished in accordance with
this SOW and RS 08784 A-50 at the Contractor’s facility. Rebuild of the LVS MK-17 shall be
accomplished by the application of Contractor maintenance techniques by experienced
journeyman level personnel to meet quality standards and inspection criteria contained in

RS 08784A-50.

a. Data Plate. LVS MK-17 shall have a rebuild data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and
attached after the vehicle has completed the rebuild cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITH RS 08784A-50
CONTRACTOR
(Figure 1)
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b. Hardware

(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners in accordance with LVS MK-17 RS 08784A-50. Unserviceable
would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

c. Application of Modification Instructions (MIs). The following MIs shall be applied
during this phase of the rebuild process: MI-2320-35/75, MI-2320-25/68, MI-08784A-25/1, MI-
08784A-45/2 and MI-2320-25/81.

3.2.3 Phase III - Inspection, Testing, and Acceptance

a. Inspection, Testing and Acceptance of the LVS MK-17 shall be conducted in accordance
with the Final Inspection Checklist located in Table 2-4 of RS 08784A-50. This completed
document shall be provided in accordance with Section 4.0 of this SOW.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel from the production line and quality assurance are available to complete the
final acceptance. Acceptance tests shall be held at the Contractor’s facility. MCSC, Code
PMM151, Albany, Georgia representatives shall be given a minimum of two weeks notice prior
to beginning acceptance testing. The test area shall be cleared of all equipment parts,
components not required for testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC, Code PMM151, Albany, Georgia may require the contractor to repeat

tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all LVS MK-17 vehicles repaired under the provisions of this SOW
shall be accomplished in accordance with RS 08784A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of item(s) being rebuilt
under the terms of this SOW. Items scheduled for long-term storage or shipment to overseas
destinations shall be preserved and packaged in accordance with Level “A” requirements of MIL-
STD-3003. Items scheduled for domestic shipment for immediate use or short-term storage shall
be in accordance with Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
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c¢. The Marine Corps will provide the Contractor with the shipping address(es) for delivery
of the rebuilt equipment, and the Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The Contractor shall apply configuration control procedures to
established configuration items. The Contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the Contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA)(Code 581-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the Contractor's possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to Materiel and Distribution
Management Department, Distribution Management Branch, Management Control Activity
(Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing a copy to
commercial telephone number (229) 639-5498 or DSN 567-5498. If Depot Source of Repair
(DSOR) mandated, assets at repair facility will not be considered GFE/GFM.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidance to Contractors on the requisitioning process. The
Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems - Requirements. MCSC, Code PMM151, Albany, Georgia retains the right
to conduct in-process reviews and inspections for compliance with these procedures and
standards. MCSC, Code PMM151, Albany, Georgia further retains the right for in-process
reviews and inspections of the quality of work delivered, material provided and documents
written during contract performance. Failure of the Contractor to promptly correct deficiencies
discovered shall be reason for suspension of acceptance until corrective action has been
accomplished.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC, Code PMM 151, Albany, Georgia. The Contractor shall, at no
additional cost to MCSC, Code PMM151, Albany, Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies.
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b. Upon approval of a documented approach, the Contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures
requirements is demonstrated.

4.0 REPORTS

4.1 Final Inspection Checklist. The Contractor shall complete the Final Inspection Checklist for
each LVS MK-17 repaired. These documents shall be available during final acceptance testing.
One copy of each document shall be provided to Commanding General, Attn: Code PMM 151,
Marine Corps Systems Command, 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343,
after final acceptance of the LVS MK-17.
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