STATEMENT OF WORK (SOW) REBUILD OF **ELEVATION SCREW ASSEMBLY** NSN 1025-01-037-5635

1.0 Scope

This document contains requirements to restore the Elevation Screw Assembly for the M198 Howitzer to condition code 'A'. Condition code 'A' is defined as serviceable/issuable without qualification, new, used, repaired, or reconditioned material which is serviceable and issuable to all customers without limitation or restriction

- 1.1 This Statement of Work (SOW) identifies the work effort that shall be performed by the Contractor to rebuild the Elevating Screw Assembly NSN 1025-01-037-5635 in support of the M198 Howitzer, ID# 08198A, TAMCN E0665, NSN 1025-01-026-6648.
- 2.0 Applicable Documents The following documents form a part of this SOW to the extent specified.

2.1 Military Standards

MIL-STD-129

DoD Standard Practice for Military Marking

Military Standards - (For Guidance Only)

MIL-STD-973

Configuration Management

2.2 Other Government Documents and Publications

DMWR 9-1025-211-2

Depot Maintenance Work Requirement dtd May 97

Special Packaging Instruction (SPI) P12007700

DOD 4000.25-1-M

MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Material From The Federal Supply System

2.3 Industry Standards

ANSI/ISO/ASQC Q9003-1994

Quality Systems.

Copies of Military Specifications and Standards are available from the Naval Publications and Forms Center, (ATTN: NPODS), 5801 Tabor Avenue, Philadelphia, PA 19120-5099. Copies of other government documents and publications required by Contractors in connection with specific SOW requirements shall be obtained through the Contracting Officer: Commander, Marine Corps Logistics Bases, (Code 894) Attn: Contracting Officer, 814 Radford Blvd., Albany, Georgia 31704-1128. Copies of engineering drawings, if applicable, shall be obtained from Commander (Code 825-3), Marine Corps Logistics Bases, 814 Radford Blvd., Albany, Georgia 31704-1128, commercial telephone number (912) 439-6410 or DSN 567-6410

3.0 Requirements

3.1 Rebuild

The Contractor shall rebuild the Elevation Screw Assembly in accordance with DMWR 9-1025-211-2, Chapter 4.

3.2 Quality Assurrance/Quality Control

The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality System Model for Quality Assurance in Final Inspection and Test.

Quality acceptance and test procedures shall be in accordance with DMWR 1-1025-211-2, Chapter 5.

3.3 Configuration Control

If it is necessary to depart from the DMWR's authorized Bill of Material, the Contractor shall submit a Request for Deviation or Request for Waiver using MIL-STD-973, paragraph 5.4.3 and 5.4.4 as guidance.

3.4 Packaging, Handling, Storage and Transportation (PHS&T)

- a. The Contractor shall be responsible for the application of preservation and packaging of items being repaired under the terms of this SOW. Preservation and packaging shall be Level "A" in accordance with P12007700, which may be obtained from Commander, (G330), Marine Corps Logistics Bases, 814 Radford Blvd., Albany, Georgia 31704-1128, Commercial (912) 439-6856 or DSN 567-6856, and DMWR-9-1025-211-2, Chapter 6.
 - b. Marking shall be in accordance with MIL-STD-129.
- c. The Marine Corps will provide the Contractor with the shipping address(es) for delivery of the repaired equipment, and the Contractor shall be responsible for arranging for shipment to the pre-designated site. The Marine Corps will be responsible for transportation costs associated with shipping the equipment to and from the Contractor.

3.5 Government Furnished Equipment (GFE) or Government Furnished Materiel (GFM)

GFE is government owned equipment authorized by contract for use by a commercial/ Government Contractor. It is neither consumed during production nor incorporated into any product. GFM is materiel furnished to a Contractor that will be consumed during the course of production or incorporated into the product being manufactured/remanufactured under a contract/ statement of work. In the event the Marine Corps does have GFE/GFM requirements the Management Control Activity (MCA/G316-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate required GFE and will maintain a central control on Marine Corps assets in the Contractor's possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for signature to establish a chain of custody and property responsibilities for Marine Corps assets.

3.6 Contractor Furnished Materiel

In the event that Contractor Furnished Materiel is required for repair parts, the DOD 4000.25-1-M (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DOD Supply System. The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). This would require specific provisions in section H of the contract to place total responsibility on the Contractor to obtain direct electronic access to the DOD supply System electronically submit their requisitions, maintain status, receive billing from the source of supply and provide direct payment to DFAS.

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing date sources, gathering and maintenining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the hurden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid DMB control number.

Please D0 NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Elevation Screw Assembly Data ITEM NO. Z. TITLE OF Data ITEM A001 Request For Deviation AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640B DI-CMAN-80640B DD 250 REQ LT P. DIST STATEMENT REQUIRED ASREQ DI-CMAN-80640B 10. FREQUENCY ASREQ 12. DATE OF FIRST SUBMISSION SEE BLK 16 ASREQ D 250 REQ D 3. SUBTITLE Configuration Management 6. REQUIRING OFFICE MCLBA (825) 14. DISTRIBUTION 15. COPIES			****								
SYSTEMITEM Elevation Screw Assembly A001 Request For Deviation Configuration Management A001 Request For Deviation Configuration Management Configuration MCLBA (825)	A. CONTRACT LINE I	TEM NO.	B. EXHIBIT	Г		TM Ó	THER	×			
A001 Request For Deviation Request For Deviation Configuration Management A001 Request For Deviation DI-CMAN-80640B SOW 3.3 DI-CMAN-80640B ASREQ II. A STEAM SLE BLK 16 A SEE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A SEE BLK 16 A MINISTRANCE OF THE STEAMS SINCE BLK 16 A DETERMINE SINCE BLK 16 A DETER). SYSTEM/ITEM		1	E. CONTRACT/PF							
A001 Request For Deviation Configuration Management AUTHORITY CHAM A PROCEED S. CRETTACT RETREBECT S. CRETTACT RETREBEC	Elevation Screw Assem										
SCHEMATE STREAMS S. CHEMATE STREAMS S. CHEMAT		2. TITLE OF DATA ITEM				3. SUBTI	TLE				
DI-CMAN-80640B SOW 3.3 MCLBA (825) MCLBA			Request	For Deviation	n		Configu	ration Ma	nageme	ent	
DO 158-NET LT SCHOOL TO THE PROCESSES A STATE OF THE STREET STREE	4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REF				6. REQUIRING				
APT COOL APP COOL A PROPERTY AND ASSEQ SEE BLK 16 11.81 OF DATE 11.82 OF DATE 11.83 OF DATE 11.83 OF DATE 11.83 OF DATE 11.84 OF DATE 11.84 OF DATE 11.85 OF DATE 12.85 DESCRIPTION 13.80 OF DATE 14.80 OF DATE 15.80 OF			10. FREGUENI	<u> </u>		UBMISSION	4.		A (825)) ————	_
HEMBARS A II.AS OF BATE A BURNANS BURNANS REMARKS			1				14.	DISTRIBUTION	Τ	h. COPIES	
NEMBER OF THE PROPERTY OF THE	APP CODE		11. AS OF DA	TE		LUENT	a AD	ORESSEE	Deeft		Final
ik 4 - Contractor format is authorized. Ik 10 & 12 - RFDs shall be submitted to obtain authorization to deliver onconforming material which does not meet prescribed configuration ocumentation. FDs will be reviewed and disposition determined within 30 calendar days upon except by the Government. FDs shall be submitted on a 3.5" disk in ASCII format. Instribution Statement A: Approved for public release, distribution is unlimited.		A								Reg	ļ <u></u>
FDs will be reviewed and disposition determined within 30 calendar days upon except by the Government. FDs shall be submitted on a 3.5" disk in ASCII format. Pistribution Statement A: Approved for public release, distribution is unlimited.	.remarks lk 4 – Contrac	ctor format is aut	horized.				MCLBA	(825-2)	0	1	0
APDs will be reviewed and disposition determined within 30 calendar days upon except by the Government. APDs shall be submitted on a 3.5" disk in ASCII format. Distribution Statement A: Approved for public release, distribution is unlimited.	lks 10 & 12 - onconforming ocumentation.	RFDs shall be s material which	ubmitted does not	to obtain auth meet prescrib	norization to o ed configurat	deliver ion					
Distribution Statement A: Approved for public release, distribution is unlimited.							on				
	FDs shall be	submitted on a 3	.5" disk i	n ASCII form	ıat.				+		-
	listribution St	atement A · Ann	roved for	nublic releas	e distribution	n je uplimita	·d				
PREPARED BY H. DATE J. APPROVED BY J. DATE J. DATE J. DATE J. APPROVED BY J. DATE J.	zau iouuoii St	ассиси А. Арр	ioveu ior	Public releas	c, uisu iduudi	r is minining	,u				
PREPARED BY H. DATE J. DATE									-		
PREPARED BY H. DATE J. DATE											-
PREPARED BY H. DATE J. APPROVED BY J. DATE J											
THEPARED BY H. DATE J. APPROVED BY J. DATE J									_		
PREPARED BY H. DATE J. DATE											<u> </u>
PREPARED BY H. DATE J. APPROVED BY J. DATE J							\			<u> </u>	
PREPARED BY YHEPARED BY H. DATE 1. APPROVED BY J. DATE 28 Apr. 99							-				
PREPARED BY H. DATE J. DATE									 		ļ
PREPARED BY H. DATE J. DATE											
PREPARED BY H. DATE J. DATE											
PREPARED BY H. DATE J. DATE											
PREPARED BY H. DATE J.								-	ļ		
PREPARED BY H. DATE J. DATE											<u> </u>
PREPARED BY H. DATE J. APPROVED BY J. DATE J. DATE J. DATE J. BARGA J											
PREPARED BY H. DATE J. DATE											
PREPARED BY H. DATE 1. APPROVED BY J. DATE 28 April 99											
PREPARED BY H. DATE 15. TOTAL 0 1 0 PREPARED BY 14/14/55 While 1/55 While 1/55 15. TOTAL 0 1 0 15. TOTAL 16. APPROVED BY 17. APPROVED BY 18. APPROVED BY 18. APPROVED BY 19. AP											
PREPARED BY H. DATE J. DATE Y/4/59 Whalfs Whalf What 28 Apr 99											-
PREPARED BY H. DATE J. DATE J. DATE J. DATE 28 April 99											
PREPARED BY H. DATE 15. TOTAL 0 1 0 15. TOTAL 0 1 0 15. TOTAL 28 April 99 1. APPROVED BY 28 April 99							-				_
PREPARED BY 15. TOTAL 15. TOTAL 15. TOTAL 1 O 1 O 1 O 1 D 1 S 1 D 1 D											
PREPARED BY H. DATE 15. TOTAL 0 1 0 PREPARED BY 1/4/59 1. APPROVED BY J. DATE 28 April 99											<u> </u>
PREPARED BY J. DATE J. APPROVED BY J. DATE 28 Apr 99							15 TOTAL	<u>.</u>		-1	
Juy D. Peterson 4/16/99 land 11th 28 Apriga	PREPARED BY 1			H. DATE	I. APPRO	DAED BA			J. DATI	<u> </u>	
	Juy D. P.	etenen			1 de	well 1	Ut		28 H	pro	99

DD FORM 1423-1, AUG 96 (EG)

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to everage 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Departions and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for falling to comply with a collection of information if it does not display a currently valid DMB control number. Please DD NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contractiff R No. listed in Block E.

A. CONTRACT LINE ITEM NO.		B. EXHIBIT		C. CATEGORY: TOP TM OTHER							
				TOP TM	OTHER						
D. SYSTEM/ITEM Rievatio	on Screw Assemb	lv	E. CONTRACT/PR	NÚ.	F. CONTRA	ACTOR					
1. DATA ITEM NO.	2. TITLE OF DATA ITEM	ıy			3. SUBTITLE						
A002		Reques	t For Waiver			Configuration Management					
			5. CONTRACT REFEREN	ICE	6. REQUIRING OFFICE						
DI-C	CMAN-80641B			SOW 3.3		MCLBA	A (825)	•			
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUEN		12. DATE OF FIRST SUBMIS		14. DISTRIBUTION					
LT	HEGGINED	A	ASREQ	SEE BLE	C 16		b. COPIES				
8. APP CODE			TE	13. DATE OF SUBSEQUENT SUBMISSION		a. Addressee	Draft Fir		nal		
	A	ļ					Drait	Reg Repro			
16. REMARKS						MCLBA (825-2)	0	1	0		
Blk 4 - Contrac	ctor format is aut	horized.									
Blks 10 & 12 - nonconforming documentation	RFWs shall be s material which o	ubmitted loes not	to obtain auth meet prescribe	orization to deli ed configuration	ver						
RFWs will be receipt by the	reviewed and disp Government.	position d	letermined wit	thin 30 calendar	days upon						
RFWs shall be	submitted on a 3	.5" disk	in ASCII form	nat.							
	atement A: Appr				unlimited						
Distribution St	atement A. Appi	oved 101	public release	, distribution is	ummmeu.						
							\downarrow				
							<u> </u>				
							L				
											
											
							1				
							-				
							1				
							 				
							1				
							$\sqcup \sqcup$				
O DREETERS ST			1 = -==		- W	15. TOTAL	0	1	0		
G. PREPARED BY	time		H. DATE	I. APPROVED	вү	1/	J. DATE	, ,	, l		
you to	worn		4/14/99	Var	ell U	1 2	J. DATE	n9	7		

DĎ FÖRM 1423-1, AUG 96 (EG)