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STATEMENT OF WORK FOR THE
Rebuild of the Receiver Transmitter, P/AO RT-1601/MRC-142
NSN 5820-01-352-9467

1.0 SCOPE. This Statement of Work (SOW) establishes and sets forth tasks and identifics the
work cfforts that shali be performed by the Contractor (for purposes of this SOW, Contractor 1s
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Recciver Transmitter, PrO RT-1601/MRC-142, hereafter referred to as the Receiver
Transmitter. This documen. contains requirements to restore the Receiver Transmitler (o
Condition Code ~A”. Condition Code “A” is defined as "serviceable/issuable without
qualification. new, used, repaired or reconditioned materiel which is serviceable and issuable to
ali customers without limitation or restriction, including materiel with more than six months
shell-ife remaining.”

[.1 Background. Rebuiid is defined as: “"That maintenance technique to restore an item 1o a
standard as near as possible to original or new condition in appearance, performance. and life
expectancy. This 1s accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unservicecable
clements using original manufacturing olerances and/or specifications and subscquent
reassembly of the items.”

2.0 APPLICABIL.E DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Linless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thercto
which is in effect on the date of solicitation. In the event of contflict between the documents
rcterenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Milnary Standards.

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Governmenl Docaments and Publications. The 1ssues of those documents cited below
shall be used.

T™ 09543A-12 Maintenance Instructions

For the AN/MRC-142 PCN 184 095430 00
TM 09543A-35/1 Maintenance Instructions for

the AN/MRC-142 PCN 184 095433 00
SL-4-09543A Repair Parts for the

AN/MRC-142 PCN 124 095430 03
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TI-582(3-25/22 Standards for the

AN/MRC-142 PCN 168047801 (0
MI-09543A-35/1 Muaintenance Instructions

for the AN/MRC-142 PCN 160988750 00
DoD 4000.25-1-M MILSTRIP Manual
NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel

(CFM) from the Federal Supply System

Engineering Drawing UHF Radio
Q0001AS000: Cage 01365

Military Hundbook (For Guidance).

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards.

JESDO625-A Requirements for Handling Electrostatic-Discharge
Sensitive (ESDS) Devices

ANSVISO/ASQC Q9(03-1994 Quality Systems-Model for Quality Assurance in
Final Inspection and Test

Industry Standards (For Guidance).

ANSFEIA-649 National Consensus Standard for Configuration
Maunagement

Copies of Military Standards and Specitfications arc available from the DOD Single Stock
Point, Document Automaticn and Production Service, Building 4/, 700 Robbins Avenue,
Philadelphia. PA 19111-5064, Telephone (215) 697-2179 or DSN 442-2179, or
hup://iwww.dodssp.daps.mil. Copies of other government documents and publications required
by contractors in connection with specitic SOW requirements shall be obtained through the
Logistics Management Specialist: Marine Corps Systems Command, (MCSC) Attn: Logistics
Management Specialist (Code C41HE), 814 Radford Bivd., Albany, Georgia 31704-1128,
commercial telephone number (229) 639- 6773 or DSN 567-6773. Copies of engincering
drawings, il applicable, shall be obtained from Supply Chain Management Center, Attn: Code
583-1, 814 Radford Blvd. STE 20320, Albany, Georgia 31704-0320., commercial telephone
number {229 639-6410 or DSN 567-6410.
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30 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, lebor. equipment, facilities and missing/repair parts, necessary to
inspect, diagnose. restore, test and calibrate the Receiver Transmitter. Upon completion of
rebuild, the subject item shall be Condition Code "A”.

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC). (Code C4THF), Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Receiver
Trunsmitter.

3.2.1 Phase [- Pre-inductior. The contractor shall perform a pre-induction inspection analysis
for each Recetver Transmittzr using the Contractor Facility's diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on
the Pre- Induction Checklist (Appendix A).

3.2.2 Phase Il -Rebuild. After pre-induction tests and inspections have been completed. repair of
the Receiver Transmitter shall be accomplished by the contractor in accordance with this SOW.
Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phasc T shall be
repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed. or the component assembly wherein the part is located 1s disassembled
tor repair. Any Modification Instructions (Mls) or Engineering Change Proposals (ECPs) not
previously applied shall be incorporated.

a. Hardware.
(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
wushers, turn lock fasteners, mandatory replacement items, safety, and one-time use items, ctc.,
in accordance with this SOW., Unserviceable would include any of the above that failed 10

function properly.

(2} Ensure proper hardware locking devices are present on all moving mechanical
assemblies,

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase HI - Inspection, Testing and Acceptance.
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The contractor shall conduct inspection, testing and acceptance of the Receiver Transmitter in
accordance with TM 09543 A-12, TM 09543A-35/1, SL-4-09543A, TI-5820-25/22 and MI-
09543A-35/1, Engincering Drawing 90001 A5000, Cage 01365.

3.2.4 Packaeine, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible lor preservation and packaging of items being
repatred under the terms of “his statement of work. {tems scheduled for fong-term storage or
overscas shipment shall be in accordance with the level “A” requirements of MIL-STD-2073-1D,
Appendix A, Table A. VL, Electronic Equipment. Items scheduled for domestic shipment for
immediate usc or short-terr storage shall be level “B™ requirements.

b. Marking for shipment and storage shall be in accordance with MIL-5TD-129.

¢. The Marine Corps will provide the Contractor with the shipping address(es} for delivery
of the repuired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not timplement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it
is necessary Lo temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation. MIL-HDBK-61 and ANSI/ETA-649 provide guidance for
preparing this configuration control document.

3.4 Government IF'urnished Eguipment (GEFE)/Government Furnished Materiel (GEFM). GFE is
government owned equipment authorized by contract for use by a Commercial/Government
contractor. It is neither consumed during production nor incorporated into any product. GFM i1s
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into product being manutactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management
Control Activity (MCA/573-2), Marine Corps Logistics Bascs, Albany, Georgia. will coordinate
required GFE and will maintain a central control on Marine Corps assets in the Contractor's
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility
for signature to establish a chain of custody and property responsibilitics for Marine Corps asscts.

3.5 Contractor Furnished Materiel. The Marine Corps has adopted the Navy’s procedures
rcgarding Contractor Furnisned Materiel (NAVICPINST 4491.2A). In the event that Contractor
[Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD
Supply Svstem., DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DOD Supply Systen.

3.0 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A.




SOW-03-847-2-8E737B-1/1 15 August 2001

ESD protective measures shall be used during manufacturing, handling, inspection, testing,
marking, packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Envircnmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 n
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality
Systems-Model for Quality Assurance in Final Inspection and Test. The program shall ensure
quality throughout afl arcas to include processing, assembly, inspection, testing, maintenance,
and preparation for delivery and shipping. Unless otherwise specified in the contract, the
contractor shali be responsible for performance of all inspection requirements. MCSC, (Code
C4IHE), Albany reserves the right to perform any of the inspections set forth in the contract
where such inspections are decmed necessary to assure products and services conform to the
prescribed requirements. The Contractor shall provide an Inspection and Test Plan that will
cnsure the Recerver Transmitter will meet or exceed 118 original performance characteristics of
the Receiver Transmitter. Inspection Test Plan shall be sent to: Marine Corps Systems
Command, (MCSC) Attn: Logistics Management Specialist (Code C4IHFE), 814 Radford Bivd..
Albany, Georgia 31704-1128

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, mmcluding
all equipment furnished and documentation written or compiled, shatl be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and MCSC, (Code C41HF), Albany representatives shall be permitted 10
observe the work or to conduct an inspection. Final inspection and acceptance testing shall be
conducted at the Contractors Facility, Final acceptance shall be conducted on 100 percent of
items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC. (Code C4IHF), Albany, representative. The Contractor shall, at
no additional cost to MCSC, (Code C4IHF), Albany, Georgia, correct the deficiencies and repeat
the verification until an acceptable compliance with acceptance test procedures 1s demonstrated.
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Pre-Induction Checklist
Receiver Transmitter, RT-1601/MRC-142

I, Using the following criterta, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.

b. Inspect for rust and/or corrosion damage.

¢. Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)
d. Ensure that all screws, washers, nuts, bolts, etc. are attached.

e. Inspect for dry rot on all rubber and plastic components.

{.  Ensure that all covers and caps are attached.

g, Ensure that all knobs. switches and breakers operate treely and properly.

S - Serviceable U - Unserviceable M - Missing

Remarks:
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